DEPARTMENT OF THE ARMY
NEW YORK DISTRICT, CORPS OF ENGINEERS
JACOB K. JAVITS FEDERAL BUILDING
NEW YORK, N.Y. 10278-0090

AEPLY TO
ATTENTION OF

Contracts Branch
Contracting Division

SUBJECT: Central Contractor Registration

TO ALL PROSPECTIVE CONTRACTORS:

Please be advised that it is now required to register with
the CCR (Central Contractor Registration) in order to.
perform work for the Federal Government. For additional
information, please refer to the instruction sheet on the back
of this letter, which includes the appropriate websitesiand
telephone numbers.

Sincerely,

aD. Snell
Contracting Officer



CENTRAL CONTRACTOR REGISTRATION

HTTP://WWW.ACQ.0SD.MIL/EC
1(800) 334-3414

The Central Contractor Registry (CCR) is the Government’s new national storing house of
commercial and financial information on current and would-be contractors.

CCR eliminates the requirement for current and future contractors to submit Standard Form 129
and provides a single location for registering to conduct business with the Federal Government.
Access to the register is available via the World Wide Web. A registration workbook is available
for downloading from this site. It is highly recommended you review it prior to processing CCR
to ensure all required information is available. Contractors are required to have a DUNS (Data
Universal Numbering System) assigned by Dunn & Bradstreet at no charge

(call 1-800-333-0505).

The initial Web Site application capability is for the initial contractor registration only. The
ability to change, update or cancel a registration and query contractor information via the Web is
currently in effect. After submitting a registration, contractors may use the Web application to
inquire as to the status of their registration. Typically, a registration will be activated within 48
hours after receiving a complete and accurate application via the Internet. To register via the
Internet, go to hrp://ccr.edi.disa.mil. Registration of an applicant through fax or mail may take
up to 30 days. The mailing addresses are as follows: For firms with Legal business names
beginning with the letters A-K or a number use CCR Registration Assistance Center, 2000 South
Loop 256, Suite 11, Palestine, Texas 75801, FAX NO: (503) 729-7988. For firms with Legal
business names beginning with the letters L-Z or a number use CCR Registration Assistance
Center, 1450 Scalp Avenue, Johnstown, PA. 15904 FAX NO: (814) 262-2326. For those
Contractor's who chose to register by mail. a paper registration form can be used and sent or
faxed to the appropriate above address who will also furnish the form. Once successfully
registered in CCR, a notice will be sent via email, fax, or regular post with information that a
Trading Parmer Identification Number (TPIN) will soon follow. For CCR implementation and
contract questions please contact Robert Cooper at (703) 681-7573.

Anyone may access CCR via the Web to inquire whether vendor is registered at the following
site: hetp://ccr.edi.disa. mil.

Information or assistance is available from your local Electronic Commerce Resources Center or
Electronic Commerce Information Center at 1-800-334-3414 (8am-8pm), Monday-Friday, except
Federal Holidays.

Additionally, your local Procurement Technical Assistance Center (PTAC) employs highly
skilled professionals to help businesses like ours eam Federal and State Government contracts;
assist with your CCR enrollment. The PTAC can provide Government specifications, daily
listings of bid opportunities, bid history and contract award results, training and assistance with
Electronic Data Exchange (EDI).

To find the office nearest you, the national PTAC directory can be accessed at Website
http://www.fedmarket.com/tecassis.ltml.
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US ARMY ENGINEER DISTRICT, NEW YORK
INVITATION FOR BID NO. W91DS-04-B-0014
CHECK LIST FOR BIDDERS

ATTACHED IS IFB NO. W91DS-04-B-0014
MAINTENANCE DREDGING OF EAST ROCKAWAY INLET, NEW YORK
ALL INFORMATION REQUIRED BY THE TERMS OF THIS SOLICITATION
MUST BE FURNISHED. MISTAKES OR OMISSIONS MAY RENDER YOUR BID
INELIGIBLE FOR AWARD. IMPORTANT ITEMS FOR YOU TO CHECK ARE
INCLUDED IN BUT NOT LIMITED TO THOSE LISTED BELOW. THIS
INFORMATION IS FURNISHED ONLY TO ASSIST YOU IN SUBMITTING A
PROPER BID.
_ HAVE YOU ACKNOWLEDGED ALL AMENDMENTS?

__HAVE YOU COMPLETED THE “REPRESENTATIONS AND CERTIFICATIONS”
(SECTION 00600) PORTION OF THE SOLICITATION?

__ISYOUR DUNS NUMBER LISTED ON THE STANDARD FORM 14427

__ISYOUR BID PROPERLY SIGNED?

__ABID BOND IS REQUIRED. HAS YOUR SURETY PROVIDED YOU WITH A
BID BOND ON STANDARD FORM 24 OR A SIMILAR FORM CONTAINING
THE SAME LANGUAGE AS A STANDARD FORM 24?

__ISYOUR BID GUARANTEE IN THE PROPER AMOUNT?

__ISYOUR BID GUARANTEE PROPERLY SIGNED BY BOTH THE BIDDER AND
SURETY AND ARE ALL REQUIRED SEALS AFFIXED?

__ISTHE NAME IN WHICH YOU SUBMITTED THE BID THE SAME ON YOUR
BID AS ON THE BID BOND?

__ISYOUR BID BOND INCLUDED WITH YOUR BID? (A LATE BID
GUARANTEE IS TREATED THE SAME AS A LATE BID)

_ HAVE YOU ENSURED THAT YOU HAVE NOT RESTRICTED YOUR BID BY
ALTERING THE PROVISIONS OF THE SOLICITATION?

CHECK LIST PAGE 1 OF 2



__ WHEN REQUIRED, HAVE YOU ENTERED A UNIT PRICE FOR EACH BID
ITEM? (THE SOLICITATION SPECIFICALLY STATES WHEN THIS IS
NECESSARY.)

__ARE DECIMALS IN YOUR PRICES IN THE PROPER PLACE? ARE YOUR
FIGURES LEGIBLE?

__IFYOU HAVE MADE ERASURES OR CORRECTIONS ON YOUR BID, ARE
THEY INITIALED BY THE PERSON SIGNING THE BID?

_ DOES THE ENVELOPE CONTAINING YOUR BID PROPERLY IDENTIFY
THAT IT ISA SEALED BID AND DOES IT CONTAIN THE CORRECT
SOLICITATION NUMBER AND BID OPENING TIME?

__WILL YOUR BID ARRIVE ON TIME? (SEE PARAGRAPH ENTITLED “LATE
SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS” IN THE
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, SECTION 00100
OF THE SOLICITATION.)

NOTE: THERE ARE INCREASED SECURITY MEASURES AT JACOB K.
JAVITS FEDERAL BUILDING, 26 FEDERAL PLAZA THAT MAY AFFECT THE
TIME IT TAKES TO ENTER THE BUILDING. BIDDERS ARE RESPONSIBLE
TO ENSURE THAT ITS BID IS SUBMITTED TIMELY.

CHECK LIST PAGE 2 OF 2



IFB NO. W91DS-04-B-0014

NEW YORK DISTRICT
CORPS OF ENGINEERS
NEW YORK, NEW YORK 10278-0090
INVITATION FOR BIDS
FOR
MAINTENANCE DREDGING OF
EAST ROCKAWAY INLET, NEW YORK

. Attached is INVITATION FOR BIDS (IFB) NO. W91DS-04-B-0014

BIDS MUST SET FORTH full, accurate, and complete information as required by
this Invitation for Bids, including attachments. The penalty for making false
statements in bids is prescribed in Title 18, United States Code, Section 1001.

. SUBMISSION OF BIDS: Complete details concerning proper submission of bids are
contained in the INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS
(Section 00100).

. Note the REQUIREMENT FOR AFFIRMATIVE ACTION of the EQUAL
OPPORTUNITY clause as it applies to the contract resulting from this solicitation.

(See paragraph NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

ENSURE EQUAL EMPLOYMENT OPPURTUNITY in Section 00100 of this IFB.)

REPRESENTATIONS AND CERTIFICATIONS- SECTION 00600
Bidders and Offerors are required to complete the REPRESENTATIONS AND
CERTIFICATIONS and submit them with their bids.

. THIS IS A CIVIL WORKS PROGRAM PROCUREMENT AND IS NOT FUNDED

BY THE DEPARTMENT OF DEFENSE. BUY AMERICAN ACT -
CONSTRUCTION MATERIALS (MAY 1993) IN ACCORDANCE WITH FAR
52.225-5 APPLIES.

COVER SHEET



W912DS-04-B-0014
MAINTENANCE DREDGING

EAST ROCKAWAY INLET, NEW YORK

TABLE OF CONTENTS

SECTION NUMBER TITLE

CENTRAL CONTRACTOR REGISTRATION
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SECTION 00100 BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS
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SECTION 00700 CONTRACT CLAUSES

SECTION 00800 SPECIAL CONTRACT REQUIREMENTS

SECTION 00900 LIST OF DOCUMENTS, EXHIBITS AND OTHER
ATTACHMENTS

SECTION 01200 TECHNICAL PROVISIONS

SECTION 01351 SAFETY

SECTION 01355 ENVIRONMENTAL PROTECTION

SECTION 01451 INSPECTION AND ACCEPTANCE

CONTRACTOR QUALITY CONTROL

MTOC



SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALED BID (IFB) 29-Jul-2004

(Construction, Alteration, or Repair) W912DS-04-B-0014 |:| NEGOTIATED (RFP) LOF 48
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W16ROE-4184-0379
7. 1SSUED BY CODE |W912DS 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
USA ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843
26 FEDERAL PLAZA See ltem 7
NEW YORK NY 10278
TEL:212-264-0238 FAX: 212-264-3013 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: EDWARD T LEW 212-264-7740
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date):

FY04-05 MAINTENANCE DREDGING OF EAST ROCKAWAY INLET

SECTION DESCRIPTION

00010 SOLICITATION, OFFER AND AWARD

00100 BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

00600 REPRESENTATIONS & CERTIFICATIONS

00700 CONTRACT CLAUSES

00900 LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

01200 TECHNICAL SPECIFICATIONS

01351 SAFETY

01355 ENVIRONMENTAL PROTECTION

01451 INSPECTION AND ACCEPTANCE/CONTRACTOR QUALITY CONTROL
11. The Contractor shall begin performance within 75 calendar days and complete it within i calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See SECTION 00800 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 3 copies to perform the work required are due at the place specified in Item 8 by __02:00 PM (hour)
local time _ 30 Aug 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




(Construction,

SOLICITATION, OFFER,

AND AWARD (Continued)
Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Iltem 14)

See Item 14

AMOUNTS SEE SCHEDULE OF PRICES

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN

OFFER (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

26. ADMINISTERED BY CODE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

27. PAYMENT WILL BE MADE BY: CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration stated in this

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE TEL: EWAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK  (REV. 4-85)




Section 00010 - Solicitation Contract Form

ITEM
NO
0001

ITEM
NO
0002

SUPPLIES/SERVI QUANTITY  UNIT UNIT PRICE
CES
1 Lump
Sum
MOBILIZATION AND DEMOBILIZATION
FFP

PURCHASE REQUEST NUMBER: W16ROE-4184-0379

NET AMT
FOB: Destination
SUPPLIES/SERVI QUANTITY UNIT UNIT PRICE
CES
190,000 Cubic
Yard
MATERIAL REMOVAL AND DISPOSAL (EST.)

FFP
ALL MATERIAL FROM SHOAL ONE (1) EXCEPT LEDGE

ROCK LYING ABOVE THE PLANE OF 14 FT. MLW WITH 2
FT. OVERDEPTH IAW THE CONTRACT DRAWINGS AND

SPECIFICATIONS. (ESTIMATED).

NET AMT

FOB: Destination

W912DS-04-B-0014

Page 3 of 56

AMOUNT

AMOUNT




W912DS-04-B-0014
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ITEM SUPPLIES/SERVI QUANTITY UNIT UNIT PRICE AMOUNT
NO CES
0003 34,000 Cubic
Yard
OPTION OPTION A: MATERIAL REMOVAL AND DISPOSAL
FFP

ALL MATERIAL FROM SHOAL TWO (2) EXCEPT LEDGE
ROCK LYING ABOVE THE PLANE OF 14 FT. MLW WITH 2
FT. OVERDEPTH IAW THE CONTRACT DRAWINGS AND
SPECIFICATIONS. (ESTIMATED). - IF EXERCISED

NET AMT

FOB: Destination

TOTALS
TOTAL BID AMOUNT FOR BASIC WORK (ITEMS 0001 AND 0002):

TOTAL BID AMOUNT FOR BASIC AND OPTIONAL WORK ITEMS (0001, 0002, AND 0003):

NOTES
This contract award is conditional upon funds availability.

1
2. It is the contractor’s responsibility to comply with all
conditions and requirements of the identified disposal site.

3. The low bidder for the purpose of award will be the
conforming responsible bidder offering the lowest Total Bid
Amount for Combined Basic Work and Option No. A.

4. Any bid, which i1s materially unbalanced, may be rejected. An
unbalanced bid is one, which Is based on prices significantly
less than cost for some work and prices, and significantly
overstated for the other work.

5. Bidders are reminded that they must bid on the issued plans
and specifications as amended. Any deviations, conditions or



10.

W912DS-04-B-0014
Page 5 of 56

attachments made by the bidder himself may render the bid
non-responsive and may be cause for its rejection.

Bidders are required to bid on all items or their bid will be
rejected.

Contract performance shall be completed within 45 (forty-
five) calendar days of receipt by the contractor of the
Notice to Proceed if only the Basic Work is awarded under
this contract.

Contract performance shall be completed within 50 (Fifty)
calendar days of receipt by the contractor of the Notice to
Proceed if both, the Basic Work and Option A are awarded.

The Option A will be exercised within 21 days of the Notice
to Proceed issuance, 1f at all.

The Government has no obligations to exercise Option A under
this contract.
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals NOV 1999
of Bids
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-21 Descriptive Literature APR 2002
52.214-34 Submission Of Offers In The English Language ~ APR 1991
52.214-35 Submission Of Offers In U.S. Currency APR 1991
52.217-5 Evaluation Of Options JUL 1990
52.225-10 Notice of Buy American Act Requirement-- MAY 2002
Construction Materials
52.232-38 Submission of Electronic Funds Transfer MAY 1999

Information with Offer
CLAUSES INCORPORATED BY FULL TEXT
52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE

EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are
as follows:

Goals for minority participation for each Goals for
trade female

participation

for each trade

Nassau - 5.8% 6.9%
Queens - See Below
Trade

Electricians 9.0% - 10.2%




W912DS-04-B-0014
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(End of provision

52.252-3 ALTERATIONS IN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1)
provision with an authorized deviation is indicated by the addition of'(DEVIATION)" after the
date of the provision.

(b) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.

(End of provision)
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Carpenters 27.6% - 32.0%
Steamfitters 12.2% - 13.5%

Metal Lathers 24.6% - 25.6%
Painters 22.8% - 26.0%

Operating Engineers 25.6% - 26.0%
Plumbers 12.0% - 14.5%

Iron Workers (Structural) 25.9% - 32.0%
Elevator Constructors 5.5% - 6.5%
Bricklayers 13.4% - 15.5%
Asbestos Workers 22.8% - 28.0%
Roofers 6.3% - 7.5%

Iron Workers (Ornamental) 22.4% -
23.0%

Cement Masons 23.0% - 27.0%
Glaziers 16.0% - 20.0%

Plasterers 15.8% - 18.0%

Teamsters 22.0% - 22.5%
Boilermakers 13.0% - 15.5%

All Other 16.4% - 17.5%

These goals are applicable to all the Contractor's construction work performed in the covered
area. If the Contractor performs construction work in a geographical area located outside of the
covered area, the Contractor shall apply the goals established for the geographical area where the
work is actually performed. Goals are published periodically in the Federal Register in notice
form, and these notices may be obtained from any Office of Federal Contract Compliance
Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2)
specific affirmative action obligations required by the clause entitled "Affirmative Action
Compliance Requirements for Construction,” and (3) its efforts to meet the goals. The hours of
minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from project to project, for the sole
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the --
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(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area”
§ [Contracting Officer shall insert description of the geographical areas where the contract
is to be performed, giving the State, county, and city].

(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining
written and dated acknowledgment of receipt from David H. Freedman, MAJ, USA, 26 Federal
Plaza, Room 1843, New York, NY 10278-0090. (Contracting Officer designate the official or
location where a protest may be served on the Contracting Officer.)

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments APR 1991
To Influence Certain Federal Transactions

52.222-38 Compliance With Veterans' Employment Reporting DEC 2001
Requirements

252.209-7001  Disclosure of Ownership or Control by the MAR 1998
Government of a Terrorist Country

252.225-7031  Secondary Arab Boycott Of Israel APR 2003

CLAUSES INCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror or
competitor relating to —

(i) Those prices,

(i) The intention to submit an offer, or

(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a
sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless

otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in
this bid or proposal, and that the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(1) through (a)(3) of this provision; or
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(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying
that those principals have not participated, and will not participate in any action contrary to
subparagraphs (a)(1) through (a)(3) of this provision

(insert full name of person(s)
in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and the title of his or her position in the offeror's organization);

(i1) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above
have not participated, and will not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(i) As an agent, has not personally participated, and will not participate, in any action contrary
to subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.

“Taxpayer ldentification Number (TIN),” as used in this provision, means the number required
by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS. If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's
TIN.
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(d) Taxpayer Identification Number (TIN).

TIN:.

____TIN has been applied for.

___ TIN s not required because:

____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have
income effectively connected with the conduct of a trade or business in the United States and
does not have an office or place of business or a fiscal paying agent in the United States;
____ Offeror is an agency or instrumentality of a foreign government;

____Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

____Sole proprietorship;

____ Partnership;

____ Corporate entity (not tax-exempt);

____ Corporate entity (tax-exempt);

____ Government entity (Federal, State, or local);

____ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other

() Common parent.

____ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this
provision.

____Name and TIN of common parent:

Name

TIN
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(End of provision)

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY
1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that
is at least 51 percent owned by one or more women; or in the case of any publicly owned
business, at least 51 percent of its stock is owned by one or more women; and whose
management and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has
not represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small
Business Program Representations, of this solicitation.] The offeror represents that it ( ) is a
women-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are () are not () presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have () have not ( ), within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust statutes relating to the submission
of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, tax evasion, or receiving stolen property; and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in paragraph
(@)(2)(i)(B) of this provision.

(if) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or
more contracts terminated for default by any Federal agency.

(2) "Principals,"” for the purposes of this certification, means officers; directors; owners; partners;
and, persons having primary management or supervisory responsibilities within a business entity
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(e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and
similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time
prior to contract award, the Offeror learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the certification
will be considered in connection with a determination of the Offeror's responsibility. Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this
provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) -
ALTERNATE I (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
(237990 ) (insert NAICS code).

(2) The small business size standard is  ( $28.5 Million)  (insert size standard).
(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did

not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not a small
business concern.
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(2) (Complete only if the offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.) The offeror represents, for general statistical purposes, that it ( ) is, ( )
is not a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnota
women-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnota
veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in
paragraph (b)(4) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is
not a service-disabled veteran-owned small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph
(b)(1) of this provision.] The offeror represents, as part of its offer, that--

M 1t()is, () isnotaHUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained by the
Small Business Administration, and no material change in ownership and control, principal
office, or HUBZone employee percentage has occurred since it was certified by the Small
Business Administration in accordance with 13 CFR part 126; and

@i) 1t ( ) is, ( ) is not a joint venture that complies with the requirements of 13 CFR part 126,
and the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small
business concern or concerns that are participating in the joint venture. (The offeror shall enter
the name or names of the HUBZone small business concern or concerns that are participating in
the joint venture: .) Each HUBZone small business concern participating in the
joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.)
The offeror shall check the category in which its ownership falls:

____ Black American.

_____Hispanic American.

___Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
_____Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia,

Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The
Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the
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Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana
Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan,
Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.
(c) Definitions. As used in this provision--
Service-disabled veteran-owned small business concern--
(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by
one or more service-disabled veterans; and
(if) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe

disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability
that is service-connected, as defined in 38 U.S.C. 101(16).

"Small business concern,"” means a concern, including its affiliates, that is independently owned
and operated, not dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size
standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more
veterans.

"Women-owned small business concern,” means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.
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(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside contains
restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone
small, small disadvantaged, or women-owned small business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to section 8(a), 8(d),
9, or 15 of the Small Business Act or any other provision of Federal law that specifically
references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2  EQUAL LOW BIDS. (OCT 1995)
(a) This provision applies to small business concerns only.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in
case of tie bids. If the bidder wishes to be considered for this priority, the bidder must identify,
in the following space, the LSA in which the costs to be incurred on account of manufacturing or
production (by the bidder or the first-tier subcontractors) amount to more than 50 percent of the
contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will
preclude the bidder from receiving priority consideration. If the bidder is awarded a contract as a
result of receiving priority consideration under this provision and would not have otherwise
received award, the bidder shall perform the contract or cause the contract to be performed in
accordance with the obligations of an LSA concern.
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52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged business status for
the purpose of obtaining a benefit on this solicitation. Status as a small business and status as a
small disadvantaged business for general statistical purposes is covered by the provision at FAR
52.219-1, Small Business Program Representation.

(b) Representations.

(1) General. The offeror represents, as part of its offer, that it is a small business under the size
standard applicable to this acquisition; and either--

____ (i) It has received certification by the Small Business Administration as a small
disadvantaged business concern consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its
certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each
individual upon whom the certification is based does not exceed $750,000 after taking into
account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(C) Itis identified, on the date of this representation, as a certified small disadvantaged business
concern in the database maintained by the Small Business Administration(PROONet); or

___ (i) It has submitted a completed application to the Small Business Administration or a
Private Certifier to be certified as a small disadvantaged business concern in accordance with 13
CFR 124, Subpart B, and a decision on that application is pending, and that no material change
in disadvantaged ownership and control has occurred since its application was submitted.

(2)__ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that
complies with the requirements at 13 CFR 124.1002(f) and that the representation in paragraph
(b)(1) of this provision is accurate for the small disadvantaged business concern that is
participating in the joint venture. [The offeror shall enter the name of the small disadvantaged
business concern that is participating in the joint venture: ]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status
of a concern for the purposes of securing a contract or subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both;
(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Be ineligible for participation in programs conducted under the authority of the Small
Business Act.
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(End of provision)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@) () It has, ( ) has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) () It has, () has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

(End of provision)

52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG
2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in
Environmental Management, requires submission of this certification as a prerequisite for
contract award.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that
are subject to the filing and reporting requirements described in section 313 of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section
6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and
continue to file for such facilities for the life of the contract the Toxic Chemical Release
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is
subject to the Form R filing and reporting requirements because each such facility is exempt for
at least one of the following reasons: (Check each block that is applicable.)

( ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in
40 CFR 372.65;

() (i) The facility does not have 10 or more full-time employees as specified in section
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);
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() (iit) The facility does not meet the reporting thresholds of toxic chemicals established under
section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR
372.27, provided an appropriate certification form has been filed with EPA);

( ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC)
codes or their

corresponding North American Industry Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.

(B) Major group code 12 (except 1241).

(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the
purpose of generating power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and
Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities
primarily engaged in solvent recovery services on a contract or fee basis); or

( ) (v) The facility is not located within the United States or its outlying areas.

(End of clause)

52.226-2 HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY
INSTITUTION REPRESENTATION (MAY 2001)

(a) Definitions. As used in this provision--

Historically black college or university means an institution determined by the Secretary of
Education to meet the requirements of 34 CFR 608.2. For the Department of Defense, the
National Aeronautics and Space Administration, and the Coast Guard, the term also includes any
nonprofit research institution that was an integral part of such a college or university before
November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section
1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving
institution of higher education, as defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b) Representation. The offeror represents that it--

( ) is () is not a historically black college or university;
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( ) is () is not a minority institution.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG
1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by sea is anticipated under the resultant contract.
The term supplies is defined in the Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by
Sea clause. If the Offeror represents that it will not use ocean transportation, the resulting
contract will also include the Defense FAR Supplement clause at 252.247-7024, Notification of
Transportation of Supplies by Sea.

(End of provision)
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Alt 1  Definitions (Jun 2004) --Alternate | MAY 2001

52.203-3 Gratuities APR 1984

52.203-5 Covenant Against Contingent Fees APR 1984

52.203-7 Anti-Kickback Procedures JUL 1995

52.203-8 Cancellation, Rescission, and Recovery of Funds JAN 1997
for Illegal or Improper Activity

52.203-10 Price Or Fee Adjustment For Illegal Or Improper JAN 1997
Activity

52.203-12 Limitation On Payments To Influence Certain JUN 2003
Federal Transactions

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000

52.209-6 Protecting the Government's Interest When JUL 1995
Subcontracting With Contractors Debarred,
Suspended, or Proposed for Debarment

52.214-26 Audit and Records--Sealed Bidding OCT 1997

52.214-27 Price Reduction for Defective Cost or Pricing Data OCT 1997
- Modifications - Sealed Bidding

52.214-28 Subcontracting Cost Or Pricing Data-- OCT 1997
Modifications--Sealed Bidding

52.214-29 Order Of Precedence--Sealed Bidding JAN 1986

52.219-8 Utilization of Small Business Concerns MAY 2004

52.219-9 Alt1  Small Business Subcontracting Plan (Jan 2002) OCT 2001
Alternate |

52.219-14 Limitations On Subcontracting DEC 1996

52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999

52.222-3 Convict Labor JUN 2003

52.222-4 Contract Work Hours and Safety Standards Act- SEP 2000
Overtime Compensation

52.222-6 Davis Bacon Act FEB 1995

52.222-7 Withholding of Funds FEB 1988

52.222-8 Payrolls and Basic Records FEB 1988

52.222-9 Apprentices and Trainees FEB 1988

52.222-10 Compliance with Copeland Act Requirements FEB 1988

52.222-11 Subcontracts (Labor Standards) FEB 1988

52.222-12 Contract Termination-Debarment FEB 1988

52.222-13 Compliance with Davis-Bacon and Related Act ~ FEB 1988
Regulations.

52.222-14 Disputes Concerning Labor Standards FEB 1988

52.222-15 Certification of Eligibility FEB 1988

52.222-21 Prohibition Of Segregated Facilities FEB 1999

52.222-26 Equal Opportunity APR 2002



52.222-27

52.222-35

52.222-36
52.222-37

52.223-14
52.226-1

52.227-1
52.227-2

52.227-4
52.228-1
52.228-11
52.228-14
52.229-3
52.232-5

52.232-13
52.232-16
52.232-23 Alt |
52.232-25
52.232-27
52.233-1
52.233-3
52.236-5
52.236-7
52.236-15
52.236-16
52.236-17
52.236-26
52.242-13
52.242-14
52.243-5
52.244-6
52.246-1
52.246-12
52.247-34
52.249-2 Alt |

52.253-1
252.201-7000
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Affirmative Action Compliance Requirements for FEB 1999

Construction

Equal Opportunity For Special Disabled Veterans, DEC 2001

Veterans of the Vietnam Era, and Other Eligible

Veterans

Affirmative Action For Workers With Disabilities JUN 1998

Employment Reports On Special Disabled

Veterans, Veterans Of The Vietnam Era, and Other

Eligible Veterans
Toxic Chemical Release Reporting

Utilization Of Indian Organizations And Indian-

Owned Economic Enterprises
Authorization and Consent

Notice And Assistance Regarding Patent And
Copyright Infringement

Patent Indemnity-Construction Contracts
Bid Guarantee

Pledges Of Assets

Irrevocable Letter of Credit

Federal, State And Local Taxes
Payments under Fixed-Price Construction
Contracts

Notice Of Progress Payments

Progress Payments
Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment

Prompt Payment for Construction Contracts
Disputes

Protest After Award

Material and Workmanship

Permits and Responsibilities

Schedules for Construction Contracts
Quantity Surveys

Layout of Work

Preconstruction Conference

Bankruptcy
Suspension of Work
Changes and Changed Conditions
Subcontracts for Commercial Items
Contractor Inspection Requirements
Inspection of Construction

F.O.B. Destination

Termination for Convenience of the Government

(Fixed-Price) (May 2004) - Alternate |
Computer Generated Forms
Contracting Officer's Representative

DEC 2001

AUG 2003
JUN 2000

JUL 1995
AUG 1996

APR 1984
SEP 1996
FEB 1992
DEC 1999
APR 2003
SEP 2002

APR 1984
APR 2003
APR 1984
OCT 2003
OCT 2003
JUL 2002
AUG 1996
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984
FEB 1995
JUL 1995
APR 1984
APR 1984
MAY 2004
APR 1984
AUG 1996
NOV 1991
SEP 1996

JAN 1991
DEC 1991
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252.203-7001

252.203-7002
252.204-7003
252.204-7004
Alt A

252.205-7000

252.209-7000

252.209-7004

252.219-7003

252.219-7011
252.225-7012
252.225-7016

252.232-7003
252.236-7000
252.236-7006
252.242-7000
252.243-7001
252.243-7002
252.244-7000

252.247-7023
252.247-7024

Prohibition On Persons Convicted of Fraud or
Other Defense-Contract-Related Felonies
Display Of DOD Hotline Poster

Control Of Government Personnel Work Product

Required Central Contractor Registration Alternate

A

Provision Of Information To Cooperative
Agreement Holders

Acquisition From Subcontractors Subject To On-
Site Inspection Under The Intermediate Range
Nuclear Forces (INF) Treaty

Subcontracting With Firms That Are Owned or
Controlled By The Government of a Terrorist
Country

Small, Small Disadvantaged and Women-Owned
Small Business Subcontracting Plan (DOD
Contracts)

Notification to Delay Performance

Preference For Certain Domestic Commaodities
Restriction On Acquisition Of Ball and Roller
Bearings

Electronic Submission of Payment Requests
Modification Proposals-Price Breakdown

Cost Limitation

Postaward Conference

Pricing Of Contract Modifications

Requests for Equitable Adjustment
Subcontracts for Commercial Items and
Commercial Components (DoD Contracts)
Transportation of Supplies by Sea

W912DS-04-B-0014

MAR 1999

DEC 1991
APR 1992
NOV 2003

DEC 1991

NOV 1995

MAR 1998

APR 1996

JUN 1998
JUN 2004
MAY 2004

JAN 2004
DEC 1991
JAN 1997
DEC 1991
DEC 1991
MAR 1998
MAR 2000

MAY 2002

Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
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52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR

1984)

The Contractor shall be required to (a) commence work under this contract within five (5)
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than forty-five (45) days. SEE

SECTION 00800, pg. 1, Subpara. 1a

cleanup of the premises.

* The time stated for completion shall include final

*The Contracting Officer shall specify either a number of days after the date the contractor
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receives the notice to proceed, or a calendar date.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of $ 1525.00 for each
calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

(End of clause)

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS

(a) For the purpose of initial evaluations of bids, the following will be
utilized in the resolving arithmetic discrepancies found on the face of
bidding schedule as submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid evaluation, the government will proceed on the
assumption that the bidder intends his bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of arithmetic discrepancies
as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)

52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003)
(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction
material.
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Construction material means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes
an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation

costs to the place of incorporation into the construction material (whether or not such costs are

paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is
issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction
material.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d)
by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs
(b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the
Government as follows: [Contracting Officer to list applicable excepted materials or indicate
Llnone,’]
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6
percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor
request to use foreign construction material in accordance with paragraph (b)(3) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.
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(2) If the Government determines after contract award that an exception to the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i)
of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction material description Unit of measure Quantity Price (dollars)

\1\
Item 1

Foreign construction material.... ........ccccciiiiies crveiicc s e

Domestic construction material... .......cccociiiiis o
Item 2

Foreign construction material.... ......ccccoiiiiis i e

Domestic CONStruction Material... ..o coeviiiee s s
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary.
Include other applicable supporting information.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at
least 40 percent of the total amount of work to be performed under the contract. This percentage
may be reduced by a supplemental agreement to this contract if, during performing the work, the
Contractor requests a reduction and the Contracting Officer determines that the reduction would
be to the advantage of the Government.

(End of clause)
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52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the data
or information by the Contractor.

() The indications of physical conditions on the drawings and in the specifications are the result
of site investigationsby . ........ [insert a description of investigational methods used, such as
surveys, auger borings, core borings, test pits, probings, test tunnels].

(b) Weather conditions . ........ (insert a summary of weather records and warnings).

(c) Transportation facilities . ........ (insert a summary of transportation facilities providing
access from the site, including information about their availability and limitations.

@ .......... (insert other pertinent information).

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if

they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/

(End of clause)

52.252-4 ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)
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(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the clause.

(b) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the name of the regulation.

(End of clause)

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(@) The Government will provide to the Contractor, without charge, one set of contract drawings
and specifications, except publications incorporated into the technical provisions by reference, in
electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph
(b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.
(d) Omissions from the drawings or specifications or the misdescription of details of work that
are manifestly necessary to carry out the intent of the drawings and specifications, or that are
customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform such details as if fully and

correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the
following index of drawings:
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Title File Drawing No.

SEE SECTION 00800, PAGE 2, PARA. 5,
(End of clause)

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the
Contractor's plant and equipment at the contract lump sum price for this item.

1) percent of the lump sum price upon completion of the contractor's mobilization at the
work site.
(2) The remaining percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion
of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of
this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in
payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(if) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause
IS not subject to appeal.

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) ALTERNATE Il
(MAY 2002)

(a) Definitions. As used in this clause --

(1) "Components™ means articles, materials, and supplies incorporated directly into end products
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense™” (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) "Foreign flag vessel” means any vessel that is not a U.S.-flag vessel.
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(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry
through international waters.

(5) "Subcontractor” means a supplier, materialman, distributor, or vendor at any level below the
prime contractor whose contractual obligation to perform results from, or is conditioned upon,
award of the prime contract and who is performing any part of the work or other requirement of
the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract
documentation contains a reference to a DoD contract number or a military destination.

(i) "Supplies” includes (but is not limited to) public works; buildings and facilities; ships;
floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all
kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under
this contract.

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

(1) This contract is a construction contract; or

(i1) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value
(generally, the Contractor does not add value to items that it contracts for f.0.b. destination

shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.
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(c) The Contractor and its subcontractors may request that the Contracting Officer authorize
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a
subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery
schedules. The Contracting Officer will process requests submitted after such date(s) as
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the
shipper's sailing date will not of itself constitute a compensable delay under this or any other
clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this
purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S.
Department of Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the
rated on board vessel operating carrier's ocean bill of lading, which shall contain the following
information:

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;
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(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in
subcontracts that are for a type of supplies described in paragraph (b)(2) of this clause.

(End of clause)
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY REFERENCE

52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.236-6 Superintendence by the Contractor APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS

(MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to Items
Nos. CLIN(s) 0002 and 0003 (if exercised).

(a) Variation from the estimated quantity in the actual work performed
under any second or subsequent sub-item or elimination of all work under such
a second or subsequent sub-item will not be the basis for an adjustment in
contract unit price.

(b) Where the actual quantity of work performed for Items Nos. CLIN(s) 0002
and 0003 (if exercised) is less than 85% of the quantity of the first sub-
item listed under such item, the contractor will be paid at the contract unit
price for that sub-item for the actual quantity of work performed and, in
addition, an equitable adjustment shall be made in accordance with the clause
FAR 52.212-11, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. CLIN(s) 0002
and 0003 (if exercised) exceeds 115% or is less than 85% of the total
estimated quantity of the sub-item under that item and/or if the quantity of
the work performed under the second sub-item or any subsequent sub-item under
Items Nos. CLIN(s) 0002 and 0003 (if exercised) exceeds 115% or is less than
85% of the estimated quantity of any such sub-item, and if such variation
causes an increase or a decrease in the time required for performance of this
contract the contract completion time will be adjusted in accordance with the
clause FAR 52.212-11, Variation in Estimated Quantities.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for
Settlement of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government
can determine both ownership and operating costs from the contractor-s
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accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series
equipment from the contractor®s accounting records, costs for that equipment
shall be based upon the applicable provisions of EP 1110-1-8, Construction
Equipment Ownership and Operating Expense Schedule, Region - Working
conditions shall be considered to be average for determining equipment rates
using the schedule unless specified otherwise by the contracting officer.
For equipment not included in the schedule, rates for comparable pieces of
equipment may be used or a rate may be developed using the formula provided
in the schedule. For forward pricing, the schedule in effect at the time of
negotiations shall apply. For retroactive pricing, the schedule in effect at
the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(i1) and FAR 31.205-36. Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or
similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.232-5001 CONTINUING CONTRACTS (MAR 1995)--EFARS

(a) This is a continuing contract, as authorized by Section 10 of the
River and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment
of some portion of the contract price is dependent upon reservations of funds
from future appropriations, and from future contribution to the project
having one or more non-federal project sponsors. The responsibilities of the
Government are limited by this clause notwithstanding any contrary provision
of the "Payments to Contractor™ clause or any other clause of this contract.

(b) The sum of _$1,000.00_has been reserved for this contract and is
available for payments to the contractor during the current fiscal year. It
is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or more non-
federal project sponsors will be reserved for this contract.

(c) Failure to make payments in excess of the amount currently reserved, or
that may be reserved from time to time, shall not entitle the contractor to a
price adjustment under the terms of this contract except as specifically
provided in paragraphs (f) and (i) below. No such failure shall constitute a
breach of this contract, except that this provision shall not bar a breach-
of-contract action if an amount finally determined to be due as a termination
allowance remains unpaid for one year due solely to a failure to reserve
sufficient additional funds therefore.

(d) The Government may at any time reserve additional funds for payments
under the contract if there are funds available for such purpose. The
contracting officer will promptly notify the contractor of any additional
funds reserved for the contract by issuing an administrative modification
to the contract.
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(e) If earnings will be such that funds reserved for the contract will be
exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimated date of exhaustion
and the amount of additional funds which will be needed to meet payments due
or to become due under the contract during that fiscal year. This notice
shall be given not less than 45 nor more than 60 days prior to the estimated
date of exhaustion.

() No payments will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor
shall be entitled to simple interest on any payment that the contracting
officer determines was actually earned under the terms of the contract and
would have been made except for exhaustion of funds. Interest shall be
computed from the time such payment would otherwise have been made until
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the Ffirst day of the delay in such payment.

(9) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach
of this contract and shall not entitle the contractor to any price adjustment
under the "Suspension of Work'™ clause or in any other manner under this
contract.

(h) An equitable adjustment in performance time shall be made for any
increase in the time required for performance of any part of the work
arising from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

(i) 1f, upon the expiration of sixty (60) days after the beginning of the
fiscal year following an exhaustion of funds, the Government has failed to
reserve sufficient additional funds to cover payments otherwise due, the
contractor, by written notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right
to proceed with the work as having been terminated. Such a termination shall
be considered a termination for the convenience of the Government.

(J) If at any time it becomes apparent that the funds reserved for any
fiscal year are in excess of the funds required to meet all payments due or
to become due the contractor because of work performed and to be performed
under the contract during the fiscal year, the Government reserves the right,
after notice to the contractor, to reduce said reservation by the amount of
such excess.

(End of clause)
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (1965 APRIL
OCE)

a. The Contractor will be required to commence dredging work under this contract within five
(5) calendar days after the date of receipt by him of the notice to proceed, to prosecute said
work diligently and to complete the entire work ready for use not later than forty five_(45)
calendar days after the date of receipt by him of the notice to proceed. Should the total
quantity of material to be paid for and actually removed under the contract exceed the limit
established in the clause entitled “Variations in Estimated Quantities,” additional time will
be allowed at the rate of one (1) calendar day for each 8,000 cubic yards of material dredged
in excess of the established limit. In the event that Option A is awarded, an additional 5 days
will be added to the performance period, totaling 50 days. The time stated for completion
shall include final clean-up of the premises. (EFARS 52.2/9110 (a))

b. THE CONTRACTOR IS REQUIRED TO COMPLY WITH THE FOLLOWING
DREDGING/PLACEMENT REQUIREMENTS:

(1) DREDGING/PLACEMENT RESTRICTIONS IMPOSED BY THE NEW YORK
STATE WATER QUALITY CERTIFICATE - (SEE Section 00900, Attachment D).
(NO DREDGING IS ALLOWED IN THE EAST ROCKAWAY INLET FROM 1
APRIL THROUGH 30 SEPTEMBER.)

2. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization and equipment, work
equivalent to at least forty (40) percent of the total amount of work to be performed under the
contract. This percentage may be reduced by a supplemental agreement to this contract if, during
performance of the work, the Contractor requests a reduction and the Contracting Officer and/or his
Representative determines that the reduction would be to the advantage of the Government. (FAR
52.236-01)
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3. SUBMITTAL OF WORK TO BE PERFORMED BY THE CONTRACTOR

The Contractor shall furnish the Contracting Officer and/or his Representative, within ten (10) days
after award, items of work he will perform with his own forces and the estimated cost of those items.
The percentage of work that must be performed by the Contractor is stated in paragraph 2, entitled:
“PERFORMANCE OF WORK BY THE CONTRACTOR.”

4. LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

a. If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of $1,525.00 for
each calendar day of delay until the work is completed or accepted.

c. If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

5. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000)

(a.) The Government will provide to the Contractor, without charge, one set of contract drawings
and specifications, except publications incorporated into the technical provisions by reference, in
electronic or paper media as chosen by the Contracting Officer.

(b.)  The Contractor shall-

1)
(2)
(3)

(4)

(5)

Check all drawings furnished immediately upon receipt;
Compare all drawings and verify the figures before laying out the work;

Promptly notify the Contracting Officer or Contracting Officer’s Representative
of any discrepancies;

Be responsible for any errors that might have been avoided by complying with
this paragraph (b); and

Reproduce and print contract drawings and specifications as needed.

(c.)  Ingeneral-

(1)
(2)

Large-scale drawings shall govern small-scale drawings; and

The Contractor shall follow figures marked on drawings in preference to scale
measurements.
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(d.)  Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications,
or that are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of work. The Contractor shall perform such details as if
fully and correctly set forth and described in the drawings and specifications.

(e.)  Thework shall conform to the following contract drawings and maps, all of which form
a part of these specifications and are available in the office of the District Engineer, U.S.
Army Corps of Engineers, New York District, 26 Federal Plaza, New York, N.Y. 10278-

0090:
CONTRACT DESCRIPTION
DRAWING
File Number 178 Maintenance Dredging of East Rockaway Inlet, New York

(Sheets 1 - 6)

Index

General Location Map
Project Layout Map
Channel Condition Survey
Channel Condition Survey
Channel Condition Survey

OO, WN R

6. PHYSICAL CONDITIONS

The information and data furnished or referred to below are not intended as representations or
warranties but are furnished for information only. It is expressly understood that the Government
will not be responsible for the accuracy thereof or for any deduction, interpretation or conclusion
drawn thereof from by the Contractor.

IT SHOULD BE NOTED: IN THE AREA KNOWN AS OPTION A; DURING THE LAST
DREDGING PROJECT, PAVING BLOCKS WERE ENCOUNTERD IN THE BOTTOM OF THE
CHANNEL IN SHOAL #3, WHICH RESULTED IN THE DAMAGE TO THE DREDGE
EQUPMENT. THE CONTRACTOR SHOULD TAKE PRECAUTIONS IN ORDER TO AVOID
DAMAGE TO THE DREDGE.

a. Weather Conditions. The site of the work is not exposed to severe wind and wave action and the
Contractor's operations are not likely to be affected by ordinary storms.

(1) Fog. An examination of the records of the U.S. Weather Bureau at John F. Kennedy
International Airport, New York, discloses an average of 31 days per year on which dense fog
(visibility of 1/4 mile or less) occurs in the New York Harbor area. The maximum number of days
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in which dense fog occurred in any year was 45 in 1959. The maximum number of days in which
dense fog occurred in any month was 4 days in June.

(2) Winds. Wind conditions in the New York Harbor areas (including East Rockaway Inlet)
are based on the records of the U.S. Weather Bureau at John F. Kennedy International Airport,
New York, and are given below:

Month | Average | Maximum Maximum Maximum
Wind 3 Hour Wind Consecutive Hours | Consecutive Hours
Velocit | Velocity in Which Wind in Which Wind
y (MPH) Velocity Exceeded | Velocity Exceeded
(MPH) 30 MPH 35 MPH

Jan. 13 52 9 3

Feb. 14 41 18 6

Mar. |14 40 12 6

Apr. 13 44 6 6

May |12 35 3 0

June |11 29 0 0

July 11 28 0 0

Aug. |10 31 0 0

Sep. 11 31 3 0

Oct. 11 37 3 3

Nov. |12 40 12 6

Dec. |13 44 18 15

Weather conditions exceeding in severity the fog conditions described above or average wind speeds
over 30.4 knots per hour (17.4 Knots per hour or greater from the South to Southwest direction), or
wave heights greater than 3 feet will be considered unusually severe weather if delays are caused
thereby to operations under the contract.
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b. ICE. Icing within the project vicinity during the contract period is not anticipated. However, in
the event that icing does occur, this will be considered to be unusually severe weather.

c. TIDES. The mean range of tides, mean range of spring tides, and irregular fluctuations due to
wind and atmospheric presser for the dredging area as shown in the table below:

Mean Tide Mean Range of

Location Range (ft) Spring Tides (ft) Extreme Tide (MLW)
High (ft) Low (ft)
Old Coast Guard Station (Atlantic 4.3 5.2 9.9 -3.9

Beach)

It should be noted that dredging operations might be affected to some extent by current conditions.
The currents are strong and can attain a velocity of 3.5 knots or greater at times.

d. TRANSPORTATION FACILITIES. A controlling depth of about 12 feet at mean low water is
available to the dredging site approaching from seaward. Highways serve the location.

e. BRIDGE AND UTILITY CROSSINGS. A search of the regulatory files within the New York
District Corps of Engineers disclosed no cables or other structures crossing the East Rockaway Inlet
in the vicinity of the area to be dredged and the beach placement area.

f. CHANNEL TRAFFIC. Vessel traffic at the East Rockaway Inlet consists of small coastal and
harbor tankers, occasional tows of scows and barges, fishing boats, pleasure cruisers and other
shallow draft vessels. It is not expected that vessel traffic will cause any serious delays to dredging
operations.

g. OBSTRUCTION OF CHANNEL. The Government will not undertake to keep the channel free
from vessels or other obstructions except to the extent of such regulations, if any, as may be
prescribed by the Secretary of the Army in accordance with the provisions of Section 7 of the Rivers
and Harbors Act in such manner as to obstruct navigation as little as possible, and in case the
Contractor's plant so obstructs the channel as to make difficult or endanger the passage of vessels,
said plant shall be promptly moved on the approach of any vessel to such an extent as may be
necessary to afford a practicable passage. Upon the completion of the work the Contractor shall
promptly remove his plant, including ranges, buoys, piles and other marks placed by him under the
contract in navigable waters or on shore.

h. NAVIGATION AIDS. The Contractor shall not relocate or move any aids to navigation that have
been established by the U.S. Coast Guard. If it becomes necessary to have any aid to navigation
moved in order to complete dredging operations under this contract, the Contractor shall notify the
appropriate Coast Guard Office, with a copy to the Contracting Officer and/or his Representative,
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not less than 15 days prior to the need for movement. The Contractor shall notify the appropriate
Coast Guard Office of the approximate time of completion of dredging.

i. LOCATION. The location of the work to be done under these specifications is at East Rockaway
Inlet, New York. East Rockaway Inlet is located along the south shore of Long Island between Far
Rockaway in Queen County and Atlantic Beach in Nassau County, Long Island. It is 10 miles east of
Rockaway Inlet and about 27 miles by water south and east from the Battery, New York City.

J. LAYING OF SUBMERGED PIPELINES & OBSTRUCTIONS OF CHANNEL. Should it
become necessary in the performance of this contract to use a submerged pipeline across a navigable
channel, the Contractor shall notify the Contracting Officer in writing to be received in the District
office at least ten working days prior to the desired closure of the channel date. This notification
shall furnish the following:

(1) Location (Channel Centerline Stationing) and depth (over the top of the pipeline) at which the
submerged line will be placed or removed;

(2) The desired length of time the channel is to be closed for installation or removal of the pipeline;
(3) The date and hour placement or removal will commence;
(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be contacted for information and response to
any emergency condition.

The Coast Guard has indicated that the requirements of navigation may make it necessary to
establish times other than those requested. IT SHALL BE THE CONTRACTOR'S
RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE U. S. COAST GUARD
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT DELAY TO THE
DREDGING OPERATIONS AND COMPLY WITH THE U. S. COAST GUARD
REQUIREMENTS.

k. BRIDGE-TO-BRIDGE RADIO TELEPHONE EQUIPMENT. In order that radio telephone
communication may be made with passing vessels, all dredges engaged in work under the contract
shall be equipped with and operate bridge-to-bridge radio telephone equipment shall operate on VHF
Channel 13 (156.65 MHz with low power output having a communication range of approximately
ten (10) miles). The frequency has been approved by the Federal Communication Commission.

7. TIME EXTENSIONS (SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes
cause delay in completion of the various elements of construction. The change order granting the
time extension may provide that the contract completion date will be extended only for those
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specific elements related to the changed work and that the remaining contract completion dates for
all other portions of the work will not be altered. The change order also may provide an equitable
readjustment of liquidated damages under the new completion schedule.

8. LAYOUT OF WORK (APRIL 1984)

The Government will provide the basic horizontal control data (coordinated triangulation stations) in
the area. The Contractor shall compute and establish in the field all range points required for the
proper discharge of his functions. The Contractor shall be responsible for the accuracy of the range
points and its computations. The Contractor shall furnish, at his own expense, all stakes, templates,
platforms, equipment, range markers, tide staffs and labor as may be required in laying out any part
of the work. The Contractor will be held responsible for the execution of the work to such lines and
grades as required or indicated by the Contracting Officer or his representative. It shall be the
responsibility of the Contractor to maintain and preserve all established stakes, markers,etc.

Contractor shall contact the New York District Survey Section at (212) 264-0180 or at (212)
264-0181 for any future reference to horizontal control data.

9. DATUM AND BENCH MARKS

The plane of reference of Mean Low Water as used in these specifications is that determined by the
following bench marks in the vicinity of the project:

1. BENCH MARK: Atlantic 93 (5nails)
ELEVATION: +7.66 NGVD
DESCRIPTION: B.M. Foundation is a 5-nails cluster located on top of the breakwaters
bulkhead @ west end of old USCG Station along side of 4™ raised pile 3 bollard bulkhead is
@ foot of Eldorado Street in Atlantic Beach.

10. ESTIMATED QUANTITIES

The total estimated quantity of cubic yards of fill to be placed along the beach to the limits and
profiles as indicated on the drawings are as follows:

DREDGING AREA DREDGING
VOLUME
Basic Work East Rockaway Inlet 190,000 CY
Channel, Shoal #1
Option A East Rockaway Inlet 34,000CY

Channel, Shoal #2
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The total estimated quantity of material of 224,000 cubic yards is based on the May 11, 2004 survey
for the East Rockaway Inlet. The above estimated quantity was computed from the data shown on the
Contract Drawing and the maximum quantity that may be removed and paid for will be computed by
the Triangulated Irregular Network (TIN) method or average end area method in accordance with
Section 01200, TECHNICAL SPECIFICATION, para. 13 entitled: "MEASUREMENTS AND
PAYMENTS" of these specifications.

11. VARIATION IN ESTIMATED QUANTITIES - DREDGING (JAN 1985)

Where the quantity of a pay item in this contract is an estimated quantity and where the actual
quantity of material within the required dredging prism varies more than fifteen percent (15%) above
or below the stated estimated quantity within the required dredging prism, an equitable adjustment in
the contract unit price will be made upon the demand of either party. The equitable adjustment will
be based upon any increase or decrease in costs due solely to the variations above one hundred
fifteen percent (115%) or below eighty-five percent (85%) of the estimated quantity. An adjustment
in the contract unit price will also apply to that part of the actual quantity of allowable overdepth
material above one hundred fifteen percent (115%) or below eighty-five percent (85%) of the
estimated quantity. (EFARS 52.2/9110(1))

12. HEAD PROTECTION (HARD HATYS)

THE ENTIRE WORK SITE UNDER THIS CONTRACT IS DESIGNATED AS A HARD
HAT AREA. The Contractor shall post the area in accordance with the requirements of paragraph
07.C.03, EM 325-1-1, and shall ensure that all prime and subcontractor personnel, vendors, and
visitors utilize hard hats while within the project area. (DO 385-1-3 4 Nov. 77)

13. SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operations in accordance with the General
Regulations of the Coast Guard governing lights and day signals to be displayed by towing vessels
with tows on which no light signals can be displayed. Vessels working on wrecks, dredges, and
vessels engaged in laying cables or pipe or in submarine or bank protection operations, lights to be
displayed on dredge pipelines, and day signals to be displayed by vessels of more than 65 feet in
length moored or anchored in a fairway or channel, and the passing by other vessels of floating plant
working in navigable channels, as approved by the Commandant, U.S. Coast Guard with respect to
vessels on the high seas (33 CAR 81 App. A-72 COLREGS, Part C), vessels in inland waters (33-
CFR 93.18 - 93.31a), and vessels in western rivers (33 CFR 95.5.51 - 95.70)), as applicable.
(DAEN-PRP Ind dtd. 12 Sep. 83)
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14. REVERSE SIGNAL ALARM

a. All construction equipment, except light service trucks, panels, pickup trucks, station
wagons, crawler-type cranes, power shovels and draglines, whether moving alone or in
combination shall be equipped with reverse signal alarms. The alarm shall be mounted on
the rear of the equipment and shall be protected or constructed as to withstand severe wear
and tear, adverse weather and unfavorable environmental working conditions and shall be
certified by the manufacturer to fully meet the following performance standards.

b. The alarm shall produce a relatively pure tone which shall peak within the American
National Stds. Inst. standard octave passband of 600 to 2400 cycles per second and shall
produce a 0.2 to 0.5 second audible warning within the initial three (3) feet of backward
movement of the vehicle on which it is mounted and at regular intervals, not to exceed three
(3) seconds throughout the backward movement. The alarm shall automatically stop when
backward movement ceases. The sound intensity of the alarm shall range from and not
exceed 90-100 db (decibels) at a horizontal distance of five feet from the alarm.

c. Actuation of the alarm shall be automatic by direct connections to any part of the equipment
that moves or acts in a manner distinctive only to the rearward movement of the vehicle with
no manual controls of any kind between the source of actuation and the alarm. Where
application of this requirement to specific types of the equipment has impractical application,
other means of actuation may be used upon written approval of the Contracting Officer
and/or his Representative or his representative.

d. The use of the alarm shall be in the addition to prescribed requirements for signalmen.
15. FLOATING PIPELINES

Floating pipelines, used as accessways, shall be equipped with walkways and guardrails. In
accordance with EM 385-1-1, the walkway shall be securely anchored to the pipeline and a guardrail
equivalent in strength to a wood rail 2 in. x 4 in. shall be provided on at least one side of the
walkway and shall be secured to uprights at intervals of not more then 8 feet and of not less than 36
inches, nor more than 42 inches in height above the walkway. Floating pipelines not equipped with
walkways shall be barricaded to positively prevent personal access.

16. MISPLACED MATERIAL (JAN 1965)

Should the Contractor during the progress of the work, lose, dump, throw overboard, sink, or
misplace any material, plant, machinery, or appliance, which in the opinion of the Contracting
Officer and/or his Representative may be dangerous to or obstruct navigation, the Contractor shall
recover and remove the same with the utmost dispatch. The Contractor shall give immediate notice,
with description and location of such obstructions, to the Contracting Officer and/or his
Representative or inspector, and when required shall mark or buoy such obstruction until the same
are removed. Should he refuse, neglect, or delay compliance with the above requirements, such
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obstructions may be removed by the Contracting Officer and/or his Representative, and the cost of
such removal may be deducted from any money due or to become due to the Contractor, or may be
recovered under his bond. The liability of the Contractor for the removal of a vessel wrecked or
sunk without fault or negligence shall be limited to that provided in Sections 15, 19, and 20 of the
Rivers and Harbors Act of March 3, 1899 (33 USC. 410 et seq.) (DOD FARS SUPPL. 52.236-7006).

17. CONTINUITY OF WORK (APR 1965)

No payment will be made for work done in any area designated by the Contracting Officer and/or his
Representative until the full depth required under the contract is secured in the whole of such area,
unless prevented by ledge rock; nor will payment be made for excavation in any area not adjacent to
and in prolongation of areas where full depth has been secured except by decision of the Contracting
Officer or Contracting Officer’s Representative. Should any such nonadjacent area be excavated to
full depth during the operations carried on under the contract, payment for all work therein may be
deferred until the required depth has been made in the area intervening. The Contractor may be
required to suspend dredging at any time when for any reason the gauges or ranges cannot be seen or
properly followed. (EFARS 52.2/9110(c)

18. FINAL EXAMINATION AND ACCEPTANCE (APR. 1965)

a. As soon as practicable after the completion of the entire work as in the opinion of the
Contracting officer will not be subject to damage by further operations under the contract, such work
will be thoroughly examined at the cost and expense of the Government by sounding or by
sweeping, or both, as determined by the Contracting Officer and/or his Representative. Should any
shoals, lumps, or other lack of required contract depth be disclosed by this examination the
Contractor will be required to remove same by dragging the bottom or by dredging at the contract
rate for dredging, but if the bottom is soft and the shoal areas are small and form no material
obstruction to navigation, the removal of such shoal may be waived by the discretion of the
Contracting Officer and/or his Representative. The Contractor or his authorized representative will
be notified when soundings and/or sweepings are to be made, and will be required to accompany the
survey party. When the area is found to be in a satisfactory condition, it will be accepted finally.
Should more than two soundings or sweeping operations by the Government over an area be
necessary by reason of work for the removal of shoals disclosed at a prior sounding or sweeping
operations, this work will be charged against the Contractor. The rate for each day in which the
Government plant is engaged in such sounding or sweeping operations and/or is en route to or from
the site or held, for the Contractor's convenience, at or near the site for these operations shall be
$6,100 except on Saturday, Sunday and Holidays when the rate shall be $7,100.

b. Final acceptance of the whole or part of the work and the deductions or corrections of
deductions made thereon will not be reopened after having once been made, except on evidence of
collusion, fraud, or obvious error, and the acceptance of a completed section shall not change the
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time of payment of the retained percentages of the whole or any part of the work. The entire area
within the contract limits will be surveyed for final examination and acceptance.

19. SHOALING (APR 1965)

If, before the contract is completed, shoaling occurs in any section previously accepted, including
shoaling in the finished channel, because of the natural lowering of the side slopes, re-dredging at
the contract price, within the limit of available funds, may be done if agreeable to both the
Contractor and the Contracting Officer and/or his Representative.

20. INSPECTION (APR 1965)

The inspectors will assess whether the gauges, ranges, location marks and limit marks are
maintained in proper order; but the presence of the inspector shall not relieve the Contractor of the
responsibility for the proper execution of the work in accordance with the specifications. The
Contractor will be required:

a. To furnish, on the request of the Contracting Officer and/or his Representative or any
inspector, the use of such boats, boatmen, laborers, a part of the ordinary and usual
equipment and crew of the dredging plant as may be reasonably necessary in inspecting and
supervising the work. However, the Contractor will not be required to furnish such facilities
for the surveys prescribed in the clause 18, entitled: “Final Examination and Acceptance.”

b. To furnish, on the request of the Contracting Officer or the Contracting Officer’s
Representative or any inspector, suitable transportation from all points on shore designated
by the Contracting Officer and/or his Representative to and from the various pieces of plant
and to and from the placement area. Should the Contractor refuse, neglect, or delay
compliance with these requirements, the specific facilities may be furnished and maintained
by the Contracting Officer or Contracting Officer Representative, and the cost thereof will be
deducted from any amounts due or to become due to the Contractor.

21. FIELD OFFICE [NOT APPLICABLE FOR THIS PROJECT]

22. ACCOMMODATIONS FOR GOVERNMENT INSPECTORS

The Contractor shall furnish regularly to Government inspectors onboard the dredge or other craft
upon which they are employed a suitable separate room for an office. The room shall be fully
equipped and maintained to the satisfaction of the Contracting Officer and/or his Representative; it
shall be properly heated, ventilated, and lighted, and shall have a desk which can be locked, and a
chair for each inspector, and washing conveniences. In addition, the Contractor shall provide a
suitable sleeping area for use by the Government inspector when weather or sea conditions preclude

00800-11



safe transfer to shore. The entire cost to the Contractor for furnishing, equipping and maintaining
the foregoing accommaodations shall be included in the contract price. If the Contractor fails to meet
these requirements, the facilities referred to above will be secured by the Contracting Officer and/or
his Representative, and the cost thereof will be deducted from payments to the Contractor.

23. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (1985 JAN
OCE)

a. Allowable costs for construction of marine plant and equipment in sound workable condition
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based
on actual cost data when the Government can determine both ownership and operating costs
for each piece of equipment or equipment groups of similar serial and series from the
contractor’s accounting records. When both ownership and operating costs cannot be
determined from the contractor’s accounting records, equipment costs shall be based upon
the applicable provision of EP 1110-1-8, “Construction Equipment Ownership and Operating
Expense Schedule,” Region 1.

Working conditions shall be considered to be average for determining equipment rates using
the schedule unless specified otherwise by the contracting officer. For equipment not
included in the schedule, rates for comparable pieces of equipment may be used or a rate
may be developed using the formula provided in the schedule. For forward pricing, the
schedule effect at the time of negotiations shall apply. For retrospective pricing, the schedule
in effect at the time the work was performed shall apply.

b. Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36 substantiated by certified copies of paid invoices. Rates for equipment
rented from an organization under common control, lease-purchase or sale-leaseback
arrangements will be determined using the schedule except that rental costs leased from an
organization under common control that has an established practice of leasing the same or
similar equipment to unaffiliated leases are allowable. Costs for major repairs and overhaul
are unallowable.

a. When actual equipment costs are proposed and the total amount of the pricing action is
over $25,000, cost or pricing data shall be submitted on Standard Form 1411, “Contract
Pricing Proposal Cover Sheet.” By submitting cost or pricing data, the contractor grants
to the contracting officer or an authorizing representative the right to examine those
books, records, documents and other supporting data that will permit evaluation of the
proposed equipment costs. After price agreement the contractor shall certify that the
equipment costs or pricing data submitted are accurate, complete and current. (EFARS
52.2/9108(f))
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24. FUEL USAGE

The Contractor shall furnish the Contracting Officer and/or his Representative a report, to be
received on or before the last day of the calendar month, listing the totals of fuels consumed by the
dredging plant and supporting vessels. The report shall list the quantities of different fuels
separately. The report shall cover the period from the 25th of the preceding month to the 25th of the
current month.

25. OIL TRANSFER OPERATIONS

The Contractor shall assure that oil transfer operations to or from his plant comply with all Federal,
state, municipal laws, codes and regulations (See Attachment F of Section 00900 for regulation on
“Oil and Hazardous Material Transfer Operations” - 33 CFR 156). Particular attention is invited to
33 CFR Subchapter O, Pollution. The Contractor shall incorporate in the accident prevention
program (Section 01351-3), submitted in compliance with Section 00700, contract clause
“ACCIDENT PREVENTION,” sufficient information to demonstrate that all fuel transfers will be
made in compliance with 33 CFR 156 and any other applicable laws, codes and regulations. (NAP-
1/81)

26. WAGE RATES

The attached schedule of wage rates contains rates applicable to all work under this contract (see
Section 00900, Attachment B).

27. LABOR-ADDITIONAL REQUIREMENTS

Fringe benefits statement: The method of payment of applicable fringe benefits will be indicated on
DD From 879, Statement of Compliance, and attached to each weekly payroll.

28. NOTICE TO MARINERS

The Contractor shall, prior to commencement of work, notify the 3rd Coast Guard District, Aids to
Navigation Officer, of his proposed operations including location and duration of operations and
request that the information be published in the “Notice to Mariners.” This notification must be in
sufficient time so that it appears in the Notice at least 15 days prior to the commencement of the
dredging operation.

29. ENVIRONMENTAL LITIGATION (1974 NOV OCE)
a. Ifthe performance of all or any part of the work is suspended, delayed, or interrupted due to
an order of a court of competent jurisdiction as a result of environmental litigation, as

defined below, the Contracting Officer and/or his Representative, at the request of the
Contractor, shall determine whether the order is due in any part to the acts or omissions of
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the Contractor or a Subcontractor at any tier not required by the terms of this contract. Ifitis
determined that the order is not due in any part to acts or omissions of the Contractor or a
Subcontractor at any tier other than as required by the terms of this contract, such
suspension, delay, or interruption shall be considered as if ordered by the Contracting
Officer and/or his Representative in the administration of this contract under the terms of
Section I, contract clause entitled “SUSPENSION OF WORK.” The period of such
suspension, delay or interruption shall be considered unreasonable, and an adjustment shall
be made for any increase in the cost of performance of this contract (excluding profit) as
provided in that clause, subject to all the provisions thereof.

b. The term “environmental litigation,” as used herein, means a lawsuit alleging that the work
will have an adverse effect on the environment or that the Government has not duly
considered, either substantively or procedurally, the effect of the work on the environment.
(EFARS 52.2/9109 (j))

30. NOISE LEVEL CRITERIA

Maximum sound pressure levels measured at the booster pumps, engine generators and vehicles
including muffler and exhaust components, shall not exceed decibel values prescribed by Federal,
State and local codes and regulations. The foregoing applies with the pumps under normal operating
conditions at not less than 50% full rated load. Test will be performed at no additional cost to the
Government by the Contractor, or the pump engine and generator manufacturer or by an approved
testing agency having proven capability in noise measurements and using approved measurement
equipment and acceptable measurement procedures. Test data will be submitted to the Contracting
Officer for approval 15 days after the commencement of dredging operations. Should the sound
pressure (noise) level test data indicate a need for sound reduction, the Contractor will provide
necessary enclosures, baffles or any other appropriate means around booster pumps and engine
generators including muffler and exhaust components, so as to attain noise levels which do not
exceed those prescribed by aforementioned regulations. Details of the proposed enclosure or
baffling arrangement shall be submitted to the Contracting Officer for approval. Such details will be
accomplished by calculations which indicate anticipated compliance of sound pressure (noise) levels
with codes and regulations noted herein before. All this is especially enforceable where these
booster and engine generators locations are in bathing areas.

31. CERF IMPLEMENTATION (83 JUN 1 OCE)

If the work specified in this contract is performed by a hopper dredge(s), the owner must have an
active Basic Ordering Agreement (BOA) for the hopper dredge(s) on file with the Corps of
Engineers. The Contractor shall be obligated to make the hopper dredge(s) available to serve in the
Corps of Engineers Reserve Fleet (CERF) at any time that the hopper dredge(s) is performing work
under this contract. When the Contracting Officer and/or his Representative is notified of the
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decision to activate the dredge(s) into the CERF, he shall take appropriate action to release the
dredge(s). He may then extend or terminate the contract to implement whichever action is in the
best interest of the Government. The CERF contract shall also be subject to the following condition:

a.

The Director of Civil Works may require the contractor to perform emergency dredging at
another CONUS (48 contiguous states) site for a period of time equal to the remaining time
under this contract at the date of notification plus up to ninety (90) days at the previously
negotiated rate which appears on the schedule of prices in the BOA.

The Chief of Engineers may require the contractor to perform emergency dredging at an
OCONUS (Outside CONUS which includes Alaska, Hawaii, Puerto Rico, the Virgin Islands,
or U.S. Trust Territories) site for a period of time equal to the time remaining under this
contract at the date of notification plus up to one hundred eighty (180) days at the negotiated
rate which appears on the schedule of prices in the BOA.

The CERF shall be activated by the Chief of Engineers or the Director of Civil Works; then
the Ordering Contracting Officer and/or his Representative will notify the contractor. From
the time of notification, the selected hopper dredge(s) must depart for the emergency
assignment within seventy-two (72) hours for CONUS or ten (10) days for OCONUS
assignments.

A confirming delivery order will be issued pursuant to the Basic Ordering Agreement (BOA)
by the Ordering Contracting Officer and/or his Representative. Such delivery order shall
utilize the schedule of rates in the BOA for the specific hopper dredges(s).

If during the time period specified in a, b, or c, above, a CERF vessel(s) is still required, the
contract performance may be continued for additional time by mutual agreement. (EFARS
52.2/9112)

32. THE SEAGOING BARGE ACT (46 USC 395 ET SEQ.)

The Seagoing Barge Act applies to this project. In the event the low bidder contemplates using plant
that requires U.S. Coast Guard certification to comply with this Act, the low bidder shall within five
(5) calendar days after bid opening submit a copy of said certificate to the Contracting Officer and/or
his Representative. Failure to produce the certificate within the required time shall subject the
bidder to a determination of nonresponsibility.

33. PERFORMANCE EVALUATION OF CONTRACTOR (APR 1984)

a.

As a minimum, the Contractor’s performance will be evaluated upon final acceptance of the
work. However, interim evaluation may be prepared at any time during contract performance
when determined to be in the best interest of the Government.
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b. The format for the evaluation will be DD Form 2626, and the Contractor will be rated either
outstanding, satisfactory, or unsatisfactory in the areas of Contractor Quality Control, Timely
Performance, Effectiveness of Management, Compliance with Labor Standards, and
Compliance with Safety Standards. The Contractor will be advised of any unsatisfactory
rating, either in an individual element or in the overall rating, prior to completing the
evaluation, and all Contractor comments will be maintained as part of the official record.
Performance Evaluation Reports will be available to all DOD contracting offices for their
future use in determining Contractor responsibility, in compliance with FAR 36.201 (c).
(DEAN-PRP Ltr dtd 30 Apr 84)

34. PRICING OF ADJUSTMENTS (APR 1984)

When costs are a factor in any determination of a contract price adjustment pursuant to the Changes
clause or any other clause of this contract, such costs shall be in accordance with Part 31 of the
Federal Acquisition Regulation and the DOD FAR Supplement in effect on the date of this contract.
(DOD FAR SUPP 52.243.7001) costs shall be in accordance with Part 31 of the Federal Acquisition
Regulation.

35. PRECONSTRUCTION CONFERENCE

A preconstruction conference will be arranged by the Contracting Officer and/or his Representative
after award of contract and before commencement of work. The Contracting Officer’s
representative will notify the Contractor of the time and date set for the meeting. At this conference,
the Contractor shall be oriented with respect to Government procedures and line of authority,
contractual, administrative, and construction matters. Additionally, a schedule of required
submittals will be discussed (see Section 00900, Attachment G).

The contractor shall bring to this conference the following items in either completed or draft form:
The Contractor’s order of work for dredging and performing other work.

Accident Prevention Plan (advance copies required, see Section 01351) including the
Hazard Analysis as per section 01351.

Quality Control Plan (see Section 01451)
Letter appointing Superintendent

List of subcontractors
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36. BID GUARANTEE

a. The offeror (bidder) shall furnish a separate bid bond, or United States bonds, Treasury notes
or other public debt obligation of the United States, in the proper amount, by the time set for
opening of bids. Failure to do so may be cause for rejection of the bid. The Contracting
Officer and/or his Representative will return bid guarantees, other than bid bonds, (1) to
unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the
successful bidder upon execution of contractual documents and bonds (including any
necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

b. If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or give a bond(s) as
required by the solicitation within the time specified, the Contracting Officer and/or his
Representative may terminate the contract for default.

c. Unless otherwise specified in the bid, the bidder will (1) allow the number of days as
indicated in paragraph 13D of Standard Form 1442 for acceptance of its bid and (2) give
bond within 5 days after receipt of the forms by the bidder.

d. In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid. The bid bond, or bonds or notes of the
United States, is available to offset the difference.

37. QUANTITY SURVEYS

a. Quantity surveys shall be conducted, and the data derived from these surveys shall be used in
computing the quantities of work performed and the actual construction completed and in
place.

b. The Government shall conduct the original and final surveys and make the computations
based on them. The Contractor shall conduct the survey for any periods for which progress
payments are requested and shall make the computations based on these surveys. These
surveys conducted by the Contractor shall be conducted under the direction of a
representative of the Contracting Officer, unless the Contracting Officer waives this
requirement in a specific instance.

c. Promptly upon completing a survey, the Contractor shall furnish the originals of all field
notes and all other records relating to the survey or to the layout of the work to the
Contracting Officer and/or his Representative, who shall use them as necessary to determine
the amount of progress payments. The Contractor shall retain copies of all such material
furnished to the Contracting Officer and/or his Representative. (FAR 52.236-16)
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d. Contractor’s participation in surveys: In accordance with agency policy guidance, the
preferred methods of performance of all hydrographic quantity surveys shall be (in
descending order):

(1) The Government will perform quantity surveys by using qualified in-house crews, if
available.

(2) The Government will provide quantity surveys by contracting directly with qualified
independent hydrographic survey contractors.

(3) The Government will permit, only in exceptional circumstances, the use of dredging
contractor’s surveys if the Contracting Officer and/or his Representative determine that
such surveys are adequate and reasonable for payment purposes.

e. Ifitisdetermined by the Contracting Officer that it is impractical for Government personnel
to perform the original and final surveys and the Government wishes the Contractor’s
surveys to be used, the following will be required from the Contractor:

1) Acceptance of all monumentation and transponder locations.

(@) Witness by a Corps of Engineers representative of all calibration procedures
such as vertical and horizontal control.

3 Corps of Engineers observation of raw data collection.
4) Submittal of both unedited as well as edited versions of survey maps.

5) Subsequent acceptance of edited survey map after determination by Corps
survey personnel that editing was conducted in accordance with U.S. Army
Corps of Engineers specifications and guidelines. (FAR 52.236-16 -
ALTERNATE I, APR 1984)

f. The Contractor is obligated to participate in all stages of data collection during the
performance of Before and After Dredge Surveys. Any disagreements with the data
collection process shall immediately be brought to the attention of the Contracting Officer or
his representative who will determine the necessary corrective measures, if any. Failure to
be present during the survey data collection disqualifies the Contractor from any such
related claims.

38. SAFETY SIGN

The Contractor shall construct a safety sign at a location directed by the Contracting Officer and/or
his Representative. The sign shall be 6 feet by 4 feet and shall conform to the requirements as
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specified in Section 00900, Attachment E, Project Identification and Safety Signs. The Corps of
Engineers castle logo (an 8.5" x 11" red decal) to be used on the sign will be Government furnished.
The Contractor will be given this logo at the time of the preconstruction conference.

The decal shall receive a thin coat of clear spar varnish after application. The sign shall be erected
as soon as possible and within 5 calendar days after the date of the receipt of the Notice to Proceed.
The data required by the sign shall be corrected daily. No separate payment will be made for
erecting and maintaining the safety sign and all costs in connection therewith will be considered the
obligation of the contractor. Upon completion of the project, the Contractor shall remove the sign
from the work site.

39. PROJECT SIGN

The Contractor shall furnish and erect a project sign at a location directed by the Contracting Officer
or Contracting Officer’s Representative. The project sign shall conform with all requirements as
specified in Section 00900, Attachment E, Project Identification and Safety Signs. The Corps of
Engineers' castle logo and other logos (8.5" x 11") to be used on the sign will be Government
furnished. The Contractor will be given these logos at the time of the preconstruction
conference.

The decal(s) shall receive a thin coat of clear spar varnish after application. The Contractor shall
maintain the sign in good condition throughout the construction period. No separate payment will
be made for erecting and maintaining the project sign, and all costs in connection therewith will be
considered the obligation of the Contractor. Upon completion of the project, the Contractor shall
remove the sign from the work site.

40. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS

Notwithstanding the clause of this contract entitled “Subcontracts”, the Contractor shall not enter
into a first-tier subcontract for an estimated or actual amount of $1 million or more without
obtaining in writing from the Contracting Officer and/or his Representative a clearance that the
proposed subcontractor is in compliance with the equal opportunity requirements and therefore is
eligible for award.

41. SCHEDULING AND DETERMINATION OF PROGRESS

In accordance with the contract provisions, the Contractor shall, within five (5) days after receipt of
Notice to Proceed by him or as otherwise determined by the Contracting Officer and/or his
Representative, submit for approval a practicable progress schedule. The progress schedule shall be
in the form of a chart graphically indicating the sequence proposed to accomplish each work feature
of operation (Eng. Form 2454 or an acceptable equivalent -e.g., computer-generated from a
commercially-available project management software package). The chart shall be prepared to show
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the starting and completion dates of all work features on a linear horizontal time scale beginning
with date of the receipt of the Notice to Proceed and indicating calendar days to completion. Each
activity in construction shall be represented by an arrow. The head to tail arrangement of arrows
shall flow from left to right. Each arrow representing an activity shall be annotated to show the
activity description and duration. Contractor shall indicate on the chart the important work features
or operations that are critical to the timely overall completion of the project. Key dates for such
important work features and portions of work features are milestone dates and shall be so indicated
on the chart. This schedule will be the medium through which the timeliness of the Contractor’s
construction effort is appraised. When changes are authorized that result in contract time extensions,
the Contractor shall submit a modified chart for approval by the Contracting Officer and/or his
Representative. The terms of Section 00700, Contract Clause entitled: SCHEDULES FOR
CONSTRUCTION CONTRACTS, with reference to overtime, extra shifts, etc., may be invoked
when the Contractor fails to start or complete work features or portions of same by the time
indicated by the milestone dates on the approved progress chart, or when it is apparent to the
Contracting Officer from the Contractor’s actual progress that these dates will not be met. Neither
on the chart nor on the periodic charts that the Contractor is required to prepare and submit, as
described in paragraph, SCHEDULES FOR CONSTRUCTION CONTRACTS of the Contract
Clauses, shall the actual progress to be entered include or reflect any materials, which may be on the
site, but are not yet installed or incorporated in the work. For payment purposes only, an allowance
will be made by the Contracting Officer and/or his Representative of up to 100 percent of the
invoiced cost of materials or equipment delivered to the site but not incorporated into the
construction, pursuant to Section 00700, Contract Clause entitled: “PAYMENT UNDER FIXED-
PRICE CONSTRUCTION CONTRACTS.” The making of such an allowance will be contingent
upon a determination by the Contracting Officer and/or his Representative that the Contractor’s
compliance with the quality control requirements of the contract is more than satisfactory.

When the contractor submits his progress schedule, he will include in the submission a progress
curve reflecting the intended schedule for completing the work. The progress curve (S-Curve) will
be plotted to reflect Cumulative Progress (Percent) based on placement along the y-axis and Time
along the x-axis. The progress curve will be furnished at the same time the progress schedule is
submitted for approval and updated monthly by the Contractor.

42. SPECIAL PROHIBITION ON EMPLOYMENT

a. Definitions: “Arising out of a contract with the Department of Defense,” as used in this
clause, means any act in connection with (1) attempting to obtain, (2) obtaining, or (3)
performing a contract or subcontract of any agency, department or component of the
Department of Defense.
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b. “Convictions of fraud or any other felony,” as used in this clause, means any conviction for
fraud or a felony in violation of state or Federal criminal statutes, whether entered on a
verdict or plea, including a plea of nolo contendere, for which sentence has been imposed.

c. Section 941, Title IX, Pub. L. 99-500 (10 U.S.C. 2408) prohibits a person who is convicted
of fraud or any other felony arising out of a contract with the Department of Defense from
working in a management or supervisory capacity on any defense contract, or serving on the
board of directors of any defense contractor, for a period, as determined by the Secretary of
Defense, of not less than one (1) year from the date of conviction. Defense contractors are
subject to a criminal penalty of not more than $500,000 if they are convicted of knowingly
employing a person under a prohibition or allowing such person to serve on their board of
directors.

d. The Contractor agrees not to knowingly employ any person, convicted of fraud or any other
felony arising out of a contract with the Department of Defense contract or subcontract or
allow such person to serve on its board of directors from the date the Contractor learns of the
conviction until one (1) year has expired from the date of conviction. However, if the person
has also been debarred pursuant to FAR subpart 9.4, the above prohibition shall extend for
the period of debarment, but in no event shall the prohibition be less than (1) year from the
date of conviction.

e. If the Contractor knowingly employs a convicted person in a management or supervisory
capacity on any defense contract or subcontract or knowingly allows such person to serve on
its board of directors within the prohibited period, the Government may consider, in addition
to the criminal penalties contained in Section 941 of Pub. L. 99-500, other available
remedies, such as suspension or debarment and may direct the cancellation of this contract at
no cost to the Government, or terminate this contract for default.

f.  The Contractor agrees to include the substance of this clause, including this paragraph (e),
appropriately modified to reflect the identity and relationship of the parties, in all
subcontracts exceeding $25,000.

43. SUPERINTENDENCE OF SUBCONTRACTS (JAN 1965)

a. The Contractor shall be required to furnish the following, in addition to the superintendence
required by the Contract Clauses entitled: “Superintendence by the Contractor.”

1) If more than 50% and less than 70% of the value of the contract work is subcontracted,
one superintendent shall be provided at the site and on the Contractor's payroll to be
responsible for coordinating, directing, inspecting and expediting the subcontract work.
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2) If 70% or more of the value of the work is subcontracted, the Contractor shall be
required to furnish two such superintendents to be responsible for coordinating,
directing, inspecting and expediting the subcontract work.

b. If the Contracting Officer, at any time after 50% of the subcontracted work has been
completed, finds that satisfactory progress is being made, he may waive all or part of the
above requirement for additional superintendence subject to the right of the Contracting
Officer to reinstate such requirement if at any time during the progress of the remaining
work he finds that satisfactory progress is not being made. (DOD FAR Supplement 52.236-
7008)

44, PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT
PAYMENTS

In addition to the requirements contained in the Contract Clause entitled “Payments Under Fixed-
Price Construction Contracts” and to implement the requirements of the Prompt Payment Act
Amendments of 1988, P.L. 100-496, the following shall apply to all payments made under this
contract:

a. Atthe time of submission of the progress chart, the contractor shall submit for approval by
the Contracting Officer or his authorized representative a breakdown of the contract work
which shall be to the degree of detail required by the Contracting Officer or his
representative to effect reasonable progress payments. The Contracting Officer or his
representative shall review this breakdown within 30 calendar days after receipt and either
advise the contractor that it is approved or disapproved, and if disapproved the reasons for
disapproval. Only after the breakdown is approved shall any payment invoice be accepted
from the contractor and any payment made to him. The Contracting Officer can determine it
is in the best interest of the Government to make payment without an approved breakdown,
however, in no case shall more than 10% of the contract amount be paid unless the
breakdown is approved.

b. The contractor shall submit his request for payment by submission of a proper invoice to the
office or person(s) designated in paragraph “c”. For purposes of payment a “proper invoice”
is defined as the following:

i. An estimate of the work completed in accordance with the approved
breakdown indicating the percentage of work of each item and the associated
costs.

ii. A properly completed ENG Form 93 and 93a (where required).
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iii. All contractual submissions indicated elsewhere in this contract to be
submitted with payment, such as updated progress schedules, updated
submittal registers, etc.

The following certification executed by a responsible official of the organization authorized to bind
the firm. A “responsible official” would be a corporate officer, partner, or owner. In the case of a
sole proprietorship:

I hereby certify, to the best of my knowledge and belief, that:

1) The amounts requested are only for performance in accordance with the
specifications, terms and conditions of the contract;

2 Payments to subcontractors and suppliers have been made from previous
payments received under the contract and timely payments will be made from
the proceeds of the payment covered by this certification, in accordance with
subcontract requirements and the requirements of Chapter 39 of Title 31,
United States Code; and

3 This request for progress payments does not include any amounts that the
prime contractor intends to withhold or retain from a subcontractor or
supplier in accordance with the terms and conditions of the subcontract.

4 All required prime and subcontractor payrolls have been submitted.

(Name)

(Title)

(Date)

c. The Government shall designate the office or person(s) who shall first receive the invoice
submissions and the Contractor shall be notified at the preconstruction conference. In
addition to the designated Project Engineer, the contractor shall at the same time submit one
copy of the detailed breakdown and the ENG Form 93 and 93a Form to the Area Engineer.
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d. The Government representative shall return any request for payment that is deemed defective
within 7 days of receipt and shall specify the defects. If the defect concerns a disagreement
as to the amount of work performed and or the amount of the payment being submitted, the
Government and the contractor’s representative should meet to resolve the differences and
reach agreement. Upon agreement, the contractor shall submit a new breakdown and ENG
Form 93 (and 93a) and any other submissions requiring correction. These will be
incorporated with the previous submittal and will then constitute a proper invoice.

e. If agreement cannot be reached, the Government shall determine the proper amount per
Contract Clause entitled: “Payments Under Fixed-Price Construction Contracts” and process
the payment accordingly. In this event, “a proper invoice” for Prompt Payment Act purposes
will not have been submitted to the Government.

f. The Government shall pay the contractor in accordance with the following time frames:

1. Progress Payments. From the date a “Proper invoice” is received, in
accordance with subparagraphs “b” and *“d” of this clause, the
Government will issue a check within 14 calendar days.

2. Reduction in Retaining Payment. If during the course of the contract,
a reduction in retainage payment is required, the Government shall
issue a check within 30 calendar days after the approval of the release
to the contractor by the Contracting Officer or his authorized
representative.

3. Einal Payment. A final payment request shall not be considered
valid until the contractor has fulfilled all contract requirements
including all administrative items, payrolls, warranties, etc. and
has submitted a release of claims. When the contractor has
fulfilled all contract requirements and a “proper invoice” has
been submitted, the Government shall issue a check within 30
days from the date of acceptance of the project by the
Contracting Officer.

45. SUBMISSION OF CLAIMS

The following shall be submitted to the Contracting Officer at the following address: U.S. Army
Corps of Engineers, New York District, 26 Federal Plaza, New York, New York 12078-0090:

a. Claims referencing or mentioning the Contact Disputes Act of 1978.

b. Requests for a written decision by the Contracting Officer.
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c. Claims certified in accordance with the Contract Disputes Act of 1978.

No other Government representative is authorized to accept such requests. A copy shall also be
provided to the Authorized Representative of the Contracting Officer.

The Contractor shall also provide the Contracting Officer with a copy of any requests for additional
time, money or interpretation of contract requirements which were provided to the Authorized
Representative of the Contracting Officer and which have not been resolved after 90 days.

46. (NOT USED)

47. SAFETY REQUIREMENTS FOR OPERATIONS ADJACENT TO POWER LINES.

When it is necessary to transport or operate machinery or equipment under or adjacent to overhead
power lines, the requirements of paragraph 11.E - OPERATING ADJACENT TO OVERHEAD
LINES, in the Corps of Engineers Manual, EM 385-1-1, dated 3 September 1996, entitled “Safety &
Health Requirements Manual” and referred to in the Accident Prevention Provision of General
Provisions, shall govern.

48. CRANE AND DRAGLINE SAFETY REQUIREMENTS

In addition to meeting all applicable requirements of OSHA standards and Section 16 of the Corps
of Engineers Manual, EM 385-1-1, dated 3 September 1996, all cranes used in performing the work
set forth in these specifications shall be equipped with geared boom hoists or otherwise provided
with mechanisms that will prevent the booms from falling free. Cranes that are equipped with
booms that can be lowered either by gravity or by power shall have the mechanisms for operating
the booms by gravity made inoperative so that the booms cannot be lowered by gravity. The booms
of all cranes and draglines shall also be equipped with shock absorbing type back stops to prevent
them from overtopping.

All crane operators must meet the EM 385-1-1 qualification requirements.

49. OPERATOR QUALIFICATIONS FOR FLOATING CRANES AND FLOATING
DERRICKS (SAFETY AND HEALTH REQUIREMENT, EM385-1-1, SECTION 16.C)

All floating cranes and floating derricks may be only operated by qualified operators. Operators
shall be designated as qualified by a source which qualifies crane and derrick operators (e.g. an
independent testing and qualifying company, a union, a governmental agency, a qualified consultant
(can be an in-house resource)). Qualification shall be written (or oral) and practical operating
examination unless the operator is licensed by a state or city licensing agency for the particular type
of crane or derrick. Proof of qualification of crane and derrick operators shall be provided to the
Contracting Officer’s representative prior to the start of work.
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50. ACCIDENT PREVENTION PLAN

The Contractor is required to submit to the Contracting Officer or Contracting Officer
Representative an accident prevention plan at the preconstruction conference. The accident
prevention plan must be in accordance with all federal safety standards as specified in EM 385-1-1,
dated 3 November 2003, entitled “Safety & Health Requirements Manual”. Guidelines for
preparation of the accident prevention plan are located in Section J, Attachment K.

51. ALTERATIONS IN CONTRACT (APR 1984)

Portions of the contract are altered as follows:

a. Add the following sentence to paragraph “a” of Section 00700, Contract Clause: Insurance -
Work on a Government Installation: “Insurance coverage shall be as specified in 28.307 of the
Federal Acquisition Regulation”.

b. The following clause is incorporated as part of the contract: “By entering into this contract, the
Contractor certifies that neither it, nor any person or firm who has an interest in the
Contractor’s firm, is a person, or firm ineligible to be debarred in accordance with FAR subpart
“9.4” (DEAN-PRP EFAR Acquisition Letter 85-1 dated 11 Sept 85)

52. CONTINUING CONTRACTS (ALTERNATE) (1995 MAR) (EFARS)

a Funds are not available at the inception of this contract to cover the entire contract price. The
sum of $1,000 has been reserved for this contract and is available for payment to the Contractor
during the current fiscal year. It is expected that Congress will make appropriations for future
fiscal years from which additional funds, together with funds from the nonfederal project
sponsor will be reserved for this contract. The liability of the United States for payments beyond
the funds reserved for this contract is contingent on the reservation of additional funds.

b. Failure to make payments in excess of the amount currently reserved, or that may be reserved
from time to time, shall not entitle the Contractor to a price adjustment under terms of this
contract except as specifically provided in paragraphs (e) and (h) below.

c. The Government may at any time reserve additional funds for payments under the contract if
there are available funds for such a purpose. The Contracting Officer will promptly notify the
Contractor of any change order to the contract.

d. [Ifearnings will be such that funds reserved for the Contract will be exhausted before the end of
any fiscal year, the Contractor shall give written notice to the Contracting Officer of the
estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year. This notice shall be
given not less than 45 days or more than 60 days prior to the estimated date of exhaustion.
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No payments will be made after exhaustion of funds except to the extent that additional funds
are reserved for the contract. If and when sufficient available funds are reserved, the Contractor
shall be entitled to simple interest on any payment that the Contracting Officer determines was
actually earned under the terms of the contract and would have been made except for exhaustion
of funds. Interest shall be computed for the time such payment would otherwise have been made
until actually or constructively made, and shall be at the rate established by the Secretary of the
Treasury pursuant to Public Law 92-41, 83 STAT 97, for the Renegotiation Board, as in effect
on the first day of the delay in such payment.

Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion
of funds shall not constitute a breach of this contract and shall not entitle the Contractor to any
price adjustment under the “Suspension of Work” clause or in any other manner under this
contract.

. Anequitable adjustment in performance time shall be made for any increase in the time required
for performance of any part of the work arising from exhaustion of funds of the reasonable
anticipation of exhaustion of funds.

If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover
payments otherwise due, the Contractor, by written notice delivered to the Contracting Officer at
any time before such additional funds are reserved, may elect to treat his right to proceed with
the work as having terminated. Such a termination shall be considered a termination for the
convenience of the Government.

If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the
funds required to meet all payments due or to become due to the Contractor because of work
performed and to be performed under this contract during the fiscal year, the Government
reserves the right, after notice to the Contractor, to reduce said reservation by the amount of such
excess.

The term “Reservation” means monies that have been set aside and made available for payments
under this contract.

53. SCOPE OF WORK FOR ENDANGERED SPECIES OBSERVERS -APPLICABLE
ONLY FOR WORK TO BE PERFORMED BY HOPPER DREDGE FROM 15 JUNE TO 15
NOVEMBER.

1.0 PURPOSE: This Scope of Work (SOW) outlines the Contractor’s requirements for conducting
sea turtle and whale monitoring on board the contractor’s hopper dredge. The Contractor will
supply endangered species observers to be placed aboard the dredging vessel to monitor for the
presence of sea turtles and record the observation of whales. Endangered species observers must be
certified in writing as acceptable by the National Marine Fisheries Service (NMFS) for observing
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and handling endangered sea turtles. The data collected during this project will be used, along with
additional data, to prepare a biological assessment on endangered species occurring within the New
York District (District). The intent of the following requirements is to monitor the effect of hopper
dredging on sea turtles within waters of the New York District.

2.0 DETAILED REQUIREMENTS: The Contractor shall complete the following:

2.0.1: Site Description/Background Endangered species observers will report to the Contracting
Officer (actual date will depend on the contract arrangements between the District and the
Contractor). Approximately 224,000 cubic yards of sand will be dredged from the Federal
navigation channel at East Rockaway Inlet and utilized in a beneficial manner as shore protection
placed along Rockaway Beach, between B27" Street and B39™ Street, Queens County, New York
City New York.

2.0.2: Endangered Species Protection: The Contractor shall provide education material to all
dredge personnel on sea turtles and whales, and instruct the dredge operator in the proper procedures
used for documenting any whale sightings. Said material will be provided by endangered species
observers. The dredge operator and endangered species observers are responsible for recording the
presence of any whales with in or around the entire project site. The Contractor shall advise all
dredge personnel that there are civil and criminal penalties for harming, harassing or killing sea
turtles and whales that are protected under the Endangered Species Act.

2.0.3: Accommodations For Endangered Species Observers:
The Contractor shall provide the following to endangered species observers:

A. Separate and private sleeping quarters, bathroom and shower facility for exclusive use of
endangered species observers.

B. Accommodations and meals which are equal to that which the dredge officers received.
C. Transportation to and from the dredge vessel and the mainland.

2.0.4: Provisions of Endangered Species Observers Monitoring:

A. The Contractor will provide endangered species observers on-board the dredge vessel to
provide observation coverage approximately fifty (50) percent of the total dredging time
from 15 June to 15 November of the calendar year.

B. Endangered species observers will check for the presence of sea turtles and fragments of

sea turtles entrained with the dredge materials brought on-board the dredge or seen in the
vicinity of the dredging vessel.
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C. Inspect baskets or screens to ensure that they are functional and meet specifications as
described in section 2.0.7 below.

D. The Contractor will provide additional man power resources from the dredge crew to
assist endangered species observers. Endangered species observers and the District biologist
will determine if assistance is needed. Additional man power may be needed for, but is not
limited to, the following:

I Cleaning, fixing, deploying and emptying specimen collection equipment.

ii.  Installing and maintaining sufficient lighting.

2.0.5: Detail Criteria For Endangered Species Observers:

Endangered species observers shall:

A

B.

H.

Initiate endangered species monitoring at 00:01 am on 15 June of each calendar year.

Conduct subsequent monitoring so that the total aggregate time on-board the dredge
equals fifty (50) percent of total time of the dredging operation.

Provide inspection coverage on a rotating, six (6) hours on and six (6) hours off basis.
Rotate six (6) hour monitoring periods from week to week.

Fill out a Turtle Observation Reporting Log Sheet for each load (see Section
00900,attachment K).

Fill out an Incidental Report of Sea Turtle Mortality Sheet (see attachments), and follow
procedures in section 2.0.6 below, if a sea turtle has been taken.

Observe for the presence of whales during each six (6) hour monitoring period, and fill
out a Daily Whale Reporting Log (see Section 00900, attachment K).

Assemble a detailed season summary report.

2.0.6: Disposition of Turtle Parts: Should an incidental take of a sea turtle occur, endangered

species observers shall:

A. Fill out a Turtle Observation Reporting Log Sheet and an Incidental Report of Sea

B.

Turtle Mortality Log Sheet (see Section 00900, attachment K)

Photograph, using color film, sea turtles and their parts.
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Place in plastic bags, dead sea turtles and their parts, label to note location, time and
date taken, and store in a freezer, which will be supplied by the Contractor.

Immediately contact the District biologist at 212-264-0195.
Examine any live sea turtle for injury and release, if not seriously injured. Ifaninjury is

such that would prohibit release, endangered species observers will contact the District
biologist 212-264-0195.

2.0.7: Hopper Dredge Modifications: The Contractor shall:

A.

Install baskets or screens over the hopper inflow and overflow, and any opening(s) that
is/are present along the inflow pipe infrastructure to ensure one hundred (100) percent
screening of dredge material will not be accepted under this contract. Baskets or
screens or inflow openings shall have openings that do not exceed four (4) inches by
four (4) inches. The design and method of fabrication will depend on the construction of
the dredge being used and shall be subject to approval by the Contracting Officer, upon
consultation with the District biologist. Baskets and/or screens shall remain in place
during all dredging operations during monitoring weeks from 15 June to 15 November
of the calendar year. Metal that is resistant to erosion from sandblasting will be used to
fabricate baskets or screens.

Repair baskets or screens, if openings exceed four (4) inches by four (4) inches.
Install and maintain sufficient lighting to properly and safety examine collected

specimens. Endangered species observers and the District biologist will determine the
amount of light needed.

2.0.8: Special Dredge Operation Requirements: The Contractor shall:

A

Allocation sufficient time for endangered species observers to examine dredged material
that was collected and document findings before initiating pump-out of dredge material.

Endangered species observers and the District biologist will determine the amount of
light needed.

Undertake evasive maneuvers to avoid collision with sea turtles and whales.

Repair baskets or screens before the next dredge cycle begins. Endangered species
observers and the District biologist will determine if repairs meet specifications as
defined in section 2.0.7 above. Endangered species observers shall notify the
Contracting Officer’s representative and the District biologist as soon as possible, if
dredging proceeds before repairs are made.

Keep adequate supply of repair material for baskets or screens in stock on the vessel.
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2.0.9: General Hopper Dredge Requirements: The Contractor is responsible for the following:

A. Providing endangered species observers with a statement of dangers associated with
work on-board the dredge vessel.

B. Ensuring that endangered species observers follow safety requirements and
recommendations while on- board the dredge vessel and while in transit between the
dredge and the mainland.

C. Obtaining a copy of the Corps of Engineers Manual, EM 385-1-1, dated September
1996, entitled “Safety and Health Requirements Manual”

2.0.10: Reporting: The Contractor shall follow the reporting procedures listed below:

A. A sample Turtle Observation Reporting Log Sheet is provided (see attachment) and
shall be completed for every cycle (load), whether sea turtles are present or not.

B. All data in the original form shall be submitted directly to Mr. Peter Weppler, U.S.
Army Corps of Engineers, CENAN-PL-EA, 26 Federal Plaza, New York, New York
10278-0090, at the end of each monitoring week. Weekly summaries will be faxed to
Ms. Megan Grubb at 212-264-5759 as soon as they become available. Copies of the
data will be supplied to the District Contracting Officer. Following completion of the
project, a copy of the Contractor’s log regarding sea turtles and whales shall be
forwarded to the District biologist.

C. Continuous liaison with the District biologist shall be maintained to avoid problems
with execution of this endangered species observation program, and to ensure
compliance with prescribed Corps of Engineers policies and procedures. It will be the
responsibility of the Contractor to report significant developments.

D. The detailed season summary report shall be submitted to the District biologist by 01
December of each calendar year.

E. Any sighting of an injured or incapacitated sea turtle or whale will be reported
immediately to the District biologist.

2.0.11: Inspections by the Project Biologist: Periodically the District biologist may inspect the
dredge vessel to ensure that all criteria and modifications have been met. At the District biologist’s
discretion, he/she may make inspections to ensure that the endangered species observation program
is being properly executed. The Contractor will provide the District biologist with accommodations
as defined in section 2.0.3 above.
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3.0 Payment: No separate payment or direct payment will be made for the cost of the work covered
under this section, and such work be considered as a subsidiary obligation of the Contractor.

54. DREDGING AND DREDGE RELATED MARINE WORK

The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently
accepted participant in the Dredging Contractors of America (DCA)/ Unites States Army Corps of
Engineers (USACE) Dredging Safety Management Program (DSMP), as determined by the
DCA/USACE Joint Committee, and holds a current valid Certificate of Compliance for both the
Contractor Program and the Dredge(s) to be used to perform the work required under this contract,
the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP), (1) make
available for review, upon request, the Contractor’s current Safety Management System (SMS)
documentation, (2) submit to the Contracting Officer the current valid Company Certificate of
Compliance for its SMS, (3) submit the current dredge(s) Certificate of Compliance based on third
party audit, and submit for review and acceptance, site-specific addenda to the SMS as specified in
the solicitation.” The Contractor shall take all necessary precautions to prevent damage to these
structures. The Contractor is required to coordinate with the owners, if such action is necessary, to
mark the structures or move the cables in order to avoid interference with dredging operations.
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GENERAL DECISION NY030001 06/13/2003 NY1

Date: June 13, 2003
General Decision Number NY030001 sg 6/30/03

Superseded General Decision No. NY020001
State: New York

Construction Type:

DREDGING

County(ies):
STATEWIDE

New York

All dredging, excpt self-propelied hopper dredges, on the
Atlantic Coast and tributary waters emptying into ther Atlantic
Ocean.

. Modification Number  Publication Date

0 06/13/2003

COUNTY(ies):
STATEWIDE

ENGI0025D 10/01/2002

: Rates Fringes

DIPPER & CLAMSHELL DREDGE:

Operator 28.07 6.45+a+b
Engineer 24.72 6.45+a+b
Maintenance Engineer 23.59 5.85+a+b
Welder 23.22 5.85+ath

Mate 21.99 5.85+a+b

Boat Master 23.24 6.45+a+b
Boat Captain 22.15 5.85+atb
Oiler 18.59 5.25+a+b
Deckhand; Tug Deckhand 18.13 5.25+a+b
Scowman 17.88 5.25+at+b
DRAG BUCKET DREDGE:

Operator 25.09 6.45+a+b
Engineer 21.41 6.45+a+b
Maintenance Engineer 21.21 5.85+a+b
Mate 19.82 5.85+a+b
Deckhand 16.17 5.25+a+b
HYDRAULIC DREDGES:

Leverman 27.56 6.45+a+b
Engineer; Derrick Operator 2417 6.45+a+b
Chief Mate 23.82 6.45+a+b
Chief Welder 24.48 6.45+a+b
Maintenance Engineer ' 23.59 5.85+a+b
Electrician 23.43 6.45+ath
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Welder Dredge 23.21 5.85+a+b
Spider Barge Operator 23.01 5.85+a+b
Mate 21.99 5.85+a+b
Boat Master 23.23 6.45+a+b
Boat Captain 21.66 5.85+a+b
Steward 21.94 6.45+a+h
Oiler 18.59 5.25+atbh
Deckhand 17.90 65.25+a+b
Tug Deckhand 18.13 5.25+a+b
Shoreman 17.90 5.25+a+b
Assistant Cook 18.00 5.25+a+b
Night Cook 18.00 5.25+a+b
Messman 17.49 5.25+a+b
Janitor/Porter 17.49 5.25+a+b
Fill Placer 23.82 6.45+a+b
Assistant Fill Placer 21.80 6.45+a+b
COMPANY LEAD DREDGEMAN: ‘
Lead Dredgeman 27.56 6.45+a+b
TUG BOATS over 1,000 H.P. (with
master or captain having license
endorsed for 200 miles off shore):
Tug Master 24.68 6.45+a+b
Tug Captain 23.69 6.45+a+b
Tug Chief Engineer 22.95 5.85+a+b
Tug Engineer 22.48 5.85+a+b
Tug Deckhand 18.13 5.85+a+b
TUG BOATS over 1,000 H.P. (without
master or captain having license
endorsed for 200 miles off shore):
Tug Master 23.23 6.45+a+b
Tug Captain 22.15 5.85+a+b
Tug Engineer 22.48 5.85+a+b
Tug Deckhand 18.13 5.25+a+b
DRILL BOATS:
Engineer 23.54 6.45+a+b
Blaster 23.81 6.45+a+b
Drifler 23.55 6.45+a+b
Welder 23.30 5.85+a+b
Machinist 23.30 5.85+a+b
Tug Master 20.48 6.45+a+b
Tug Captain 19.53 5.85+a+b
Oiler 20.46 5.25+a+b
Tug Deckhand 15.97 5.25+a+b
Core Driller 18.56 5.25+a+b
DIVERS:
Diver 40.88 6.45+a+b
Standby Diver 27.20 6.45+a+b
Tender 31.46 6.45+a+bh
Standby Tender 22.61 5.85+a+b
DREDGING PIPELINE CABLE-LAYING:
Leverman 28.18 6.45+a+b
Control Tower Operator 24.90 6.45+a+b
Rigger 18.42 5.25+a+b
Line up Operator, End Prep. 17.82 5.25+a+b
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Diver 41.77 6.45+a+b

Diver Tender 25.93 6.45+a+b
ENGINEER:

1st 24.90 6.45+a+b

2nd, 3rd & 4th 24.58 6.45+a+b
Electrician 24.48 6.45+a+b
Electro Hydro Tech. 20.14 5.85+a+b
Tug Master 26,15 6.45+a+b
Tug Captain 22.79 6.45+a+b

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, .
Memorial Day, Good Friday, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day,
and Christmas Day

b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the $cope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
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contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W,
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Sample
CONTRACTOR S DAI LY CONSTRUCTI ON QUALI TY CONTRCL REPORT

CONTRACTOR S NAME

(addr ess)

DATE: REPORT NO
Contract No.

Description and Location of Wrk:

WEATHER: (cl ear) (Partly C oudy)/ (d oudy) Tenperature: Max __ Mn

CONTRACTOR/ SUBONTRACTORS AND AREA OF RESPONSI BI LI TY

o 9

(9]

o

Equi prrent Data: (Indicate itens of construction equipnent, other than
hand tools, at the job site, and whether or not used.)

1. Work Perfornmed Today: (lIndicate location and description of work
performed. Refer to work performed by prinme and/or subcontractor by
letter in Tabl e above.)

2. Results of Surveillance: (Include satisfactory work conpleted, or
deficiencies with action to be taken.)

3. Tests Required by Plans and/or specifications performed and Results of
Test s:

00900 ATT. C-1




. Verbal Instructions Received: (List any instructions given by
Cover nment personnel on construction deficiencies, retesting required,
etc...Wth action to be taken.)

. Job Safety: (Include deficiencies and corrective action taken.)

I ndi cate Equi pnent and naterials Itens arrivals at job site. Indicate
the conpliance or non-conpliance of these itenms with approved shop
drawi ngs; the contract plans and specifications; and if storage of the
itemis required prior to the time of installation; indicate how this
storage was provided and whether or not it is adequate.

Renmar ks: (cover any conflicts in plans, speci fications, or
i nstructions.)

. CONTRACTOR' S VERI FI CATION: the above report is conplete and correct
and all nmaterial and equi pnent used and word perforned during this
reporting period are in conpliance with the contract pans and
speci fications except as noted above.

CONTRACTOR QUALI TY CONTROL | NSPECTOR
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PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the
left with the full corps Signature (reverse version) is to be screen printed
Communications Red on the white background. The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

Legend Group 1: One to two-line
description of Corps relationship
to project

Color: white

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"

Legend Group 2: Division or
District Name (optional, Place
below 10.5" Reverse Signature (6"
Castle)

Color: white

Typeface: 1.25" Helvetica Regular

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Color: Black

Typeface: 3" Helvetica Bold
Maximum line length: 42"

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black

Typeface: 1.5" Helvetica Regular
Maximum line length: 42"

Cross-align the first of Legend
Group 4 with the first line of the
Corps Signature (US Army Corps)
as shown.

Legend Group 5a-b: One-to-five
line identification of prime
contractors including: type

(architect, general contractor, etc.),

corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"

All typography is flush left and rag
right upper and lower case with
initial capitals only as shown.
Letter and word spacing to follow
Corps standards.

SAMPLE:

[ =] 21" | =] 42" IER
Construction NEW YORK HARBOR v
Supervised by: —

KILL VAN KULL AND NEWARK BAY |~
HI‘iH O CHANNELS e
&
US Army Corps NAVIGATION IMPROVEMENT PROJECT ]

of Engineers PHASE Il, CONTRACT 4, AREA 7 _ e
NORTH ATLANTIC DIVISION ELIZABETH, NEW JERSEY
NEW YORK DISTRICT
Construction 9.5"

B
B
LOCAL SPONSORS Contractor: I
1.875
PORT AUTHORITY OF —
NEW YORK AND NEW JERSEY 7.75"
21" || 21" | s ]
(Dimensions are in inches)

Sign Legend Panel Post Specification Mounting Color
Type Size Size Code Height Bkg/Lgd
CID-01 various 4'x6' 4'x4 HDO-3 48" WH-RD/BK

Show non-Federal local partner's name and logo -
Port Authority of New York and New Jersey

* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.
00900 ATT. E-1



Fabrication and Mounting Guidelines

AS LONSIruclon Froject laenurcauon signs
ana Sarety Ferformance signs are 10 be
Tanricatea ana Iinstailed as aescrined
DEIOW. 1 Ne SIgNs are 10 be erectea at a
jocation geignarea by tne contracung or-
TICEr ana snail contorm 1o tne size, Tormait,
ana typograpnic stanaaras.

Ine sign paneis are 10 pe ranri-
catea rom ./9" Hign pensity uver-
lay Flywooa. ranei preparaton to
TOloOwW HDD specincatuons.

SIgn grapnics 10 De preparea on a
WNItE NON-TETIECTVE VINYI TIM WItN
posiuonanie aanesive packing.

All grapnics except ror tne Lom-
municauons Kea packgrouna wimn
LOrps signature on tne project
sign are 10 De ale-cut or computer-
CUT NoN-remecuve vinyl, pre-spaced
legenas preparea In tne sizes ana
Typeraces speciniea ana applied 10
e packgrouna panel Tolowing
tne grapnic Tormars snown on

ne auacnea sneets.

Ine Z’x4 LOMmunIcauons Kea
paner (1o marcn FivI>-UsZ) Witn
TUIl LOrpS signature (reverse ver-
SI0N) IS T0 DE SCreen printea on
e wnite packgrouna. 1aenunca-
1OoN O e VISICT Or UIVISION may
De appliea unaer e signature
WITN WNITE CUT VINy! IETETS pre-
parea 1o Corps stanaaras. Large
scale reproauction artwork Tor me
signature IS provigea on page 4.5
(pnotograpnically eniarge rrom
0.8/5710 10.57). ™

priirana nsert six (o) .3/o" 1-nuts
Trom tne tront race or ine Houv
sign panel. Fosiuon noles as
shown. Flange or |-nut 1o be Tusn
with sign 1ace.

ApPPIy grapnic panel 1o preparea
HULD plywooa panel Toliowing
manuracturers’ INstructions.

Slgn uprignts 1o be structural
graae 47x4" treated vouglas kir

or soutnern yellow Fine. No.1 or
peter. FPOSLT0 be 127 1ong. vri
SIX (b) .3/97 mMounung noles Iin
uprignts 1o algn witn 1-nuts In sign
panel. Lountersink (.5") back or
nole 10 accept socket head cap
SCrew (4"X.3/97).

ASSemple sign panel ana uprignts.
Impea assemplea sign panel ana
uprignts Iin 4" nole. Local soll con-
aiuons ana/or wina loading may
require polung aadaituonal 2°x4"
Struts on Insiae tace Ot uprignts to
reintorce Installaton as snown.

Uetallea specimcauons or
HULL plywooa panel preparation are pro-
videa in Appenaix .

SNown DEIOW the mountng aiagram 1S
a panel 1ayout gria witn spaces proviaea
TOr Project INformaton. FNotocopy is
page ana use as a WOrksneet wnen pre-
apring sign legena oraers.

48"

(Dimensions in inches)

Refers to the U.S. Army Corps of Engineers,
"Sign Standards Manual”, EP-310-1-6.

48"

Lonstrucuon Froject sign
Legena Lroup 1: Lorps relauonsnip

l'l||||||||||||||||||||||||||

Legena Lroup £: DIivison/pistrict Name
L]

2

Legena Group s: Froject Iiue

l'l||||||||||||||||||||||||

3'|||||||||||||||||||||||||

Legena Lroup 4: Facliity Name

l'l||||||||||||||||||||||||||

2

Legena Group sa: Lonturacior/A&E

l'l|||||||||||||||||||||||||||

Legena Lroup op: Lonuactor /A&E

l'l||||||||||||||||||||||

Sarety rerrformance sign
Legena Group 1: rFroject Iiue

l'l|||||||||||||||||||||||||||

Legena Lroup £: conuacior/AsE
L]

2
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SAFETY PERFORMANCE SIGN

The graphic format, color, size and type-faces used on the sign are to

be reproduced exactly as specified below. The title with First Aid logo

in the top section of the sign, and the performance record captions are
standard for all signs of this type. Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legenda Groupl: stanaarad two-line
ltle "sarety Is a JOb rRequirement’,
with (8 0d.) Sarety Green HIrst Ald
10go. Color: 10 maich PMS 34/
lyperace: 3" Helvetlica Bold

Color: Baick

Legena Group Z: OUne- 10 two-line
project utie legend aescribes tne
WOrK being aone unaer tnis
contract ana name OT NOSt project.
Color: Black

lyperace: 1.5" Helveuca Regular
Maximum line lengtn: 42~

Legena Group 3: une - 10 Wo-line
laenurication: name ot prime
contractor and City, state address.
Color: Black

lyperace: 1.5" Helveuca Reguiar
Maximum line lengtn: 42~

Legena Group 4: standara sarety
record capuons as snown.
Color: Black

lyperace: 1.25" Helvelica Regular

Keplaceable numbpers are 10 be
mountead on wnite .UbU: aluminum
plates and screw-mounted 10
packgrouna.

Color: Black

lyperace: 3" Helvelca Regular
rlate size: 2.5"X.0"

All typograpny IS Tiusn Iett and rag
rgnt, upper and lower case witn
Iniual capitais only as snown.
Letter- and word-spacing 1o 1ollow
Corps stanaaras.

4.5"

10.5"

2.29"

2.25"

1.875"

1.8/79"

1.8/79"

3.875"

| 3"| 31"

EpE

Safety is a Job
Rquirement

KVK & NB CHANNELS
FPHASE II, CONIRACI 4

ELIZABEIH, NEW JERSEY

Culituacul.

1NIS project nas

operatea: 5 6

NAVIGATION CHANNEL IMPROVEMEN |

Days WItnout &
10ST Ume Injury

| Otal aays worked
on tnis contract

Lost ume
injuries

[#]

Dimensions inches.

4.875"

4.875"

4.875"

See attached sheet for fabrication and

mounting guidelines.

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",

EPS-310-1-6.

.875"

3.125"

975"

Sign Legend Panel Post Specifications Mounting  Color

Type Size Size Size Code Height Bkg/Lgd

CID-02 various 4"x4" 4"x4" HDO-3 48" WH/BK-GR
2.5" 2.5" 2.5"
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[ Code of Federal Regul ati ons]

[Title 33, Volunme 2, Parts 120 to 199]

[ Revised as of July 1, 2000]

Fromthe U S. Governnent Printing Ofice via GPO Access
[CI TE: 33CFR154. 105]

[ Page 295-296]
NAVI GABLE WATERS
CHAPTER | - - COAST GUARD, DEPARTMENT OF TRANSPORTATI ON ( CONTI NUED)

PART 154--FACI LI TI ES TRANSFERRI NG O L OR HAZARDOUS MATERI AL | N BULK- -
Tabl e of Contents

Subpart A--Gener al
Sec. 154.105 Definitions.

As used in this part:

Barrel neans a quantity of liquid equal to 42 U S. gallons.

Boundary Line neans any of the lines described in 46 CFR part 7.

Captain of the Port (COTP) neans the U.S. Coast CGuard officer
commandi ng a Captain of the Port Zone described in Part 3 of this
chapter, or that person's authorized representative

Caretaker Status denotes a facility where all piping, hoses,
| oadi ng
arms, storage tanks, and related equipment in the marine transfer area
are conpletely free of oil or hazardous materials, where these
conponents have been certified as being gas free, where piping, hoses,
and loading arnms term nati ng near any body of water have been bl anked,
and where the facility operator has notified the COTP that the facility
will be in caretaker status.

Conmandant neans the Conmandant of the Coast CGuard or an authorized
representative.

Conti guous Zone means the entire zone established by the United
States under Article 24 of the Convention on the Territorial Sea and
t he
Conti guous Zone, but not extendi ng beyond 12 miles fromthe baseline
fromwhich the breadth of the territorial sea is measured.

Di strict Commander neans the officer of the Coast Guard desi gnhated
by the Commandant to conmand a Coast Guard District, as described in
Part 3 of this chapter or an authorized representative.

Facility neans either an onshore or offshore facility, except for
an
of fshore facility operating under the jurisdiction of the Secretary of
the Departnment of Interior, and includes, but is not |limted to,
structure, equipnment, and appurtenances thereto, used or capabl e of
being used to transfer oil or hazardous materials to or froma vesse
or
public vessel. Also included are facilities that tank clean or strip
and
any floating structure that is used to support an integral part of the
facility's operation. A facility includes federal, state, nunicipal
and
private facilities.

00900 ATT F-1


USACE 
00900 ATT F-1


Facility operator neans the person who owns, operates, or is
responsi bl e for the operation of the facility.

Hazardous material neans a liquid material or substance, other than
oil or liquefied gases, listed under 46 CFR 153.40 (a), (b), (c), or
(e).

Marine transfer area neans that part of a waterfront facility
handling oil or hazardous materials in bulk between the vessel, or
wher e
the vessel noors, and the first manifold or shutoff valve on the
pi peline encountered after the pipeline enters the secondary
cont ai nnent
requi red under 40 CFR 112.7 or 49 CFR 195.264 inland of the term na
mani fold or loading arm or, in the absence of secondary contai nnent,
to
the valve or manifold adjacent to the bul k storage tank, including the
entire pier or wharf to which a vessel transferring oil or hazardous
materials is noored.

MARPCOL 73/78 neans the International Convention for the Prevention
of Pollution from Ships, 1973 (done at London, Novenber 2, 1973) as
nodi fi ed
by the Protocol of 1978 relating to the International Convention for
t he
Prevention of Pollution from Ships, 1973 (done at London, February 17,
1978) .

Mobile facility nmeans any facility that can readily change
| ocati on,
such as a tank truck or tank car, other than a vessel or public vessel

Moni toring device nmeans any fixed or portable sensing device used
to
nonitor for a discharge of oil or hazardous material onto the water
within or around a facility, and designed to notify operating personne
of a discharge of oil or hazardous materi al

Officer in Charge, Marine Inspection (OCM) neans the U S. Coast
Guard officer commandi ng a Marine | nspection Zone described in Part 3
of
this chapter, or an authorized representative.

O fshore facility nmeans any facility of any kind l|ocated in, on, or
under, any of the navigable waters of the United States, and any
facility of any kind which is subject to the jurisdiction of the United
States and is located in, on, or under any other waters, other than a
vessel or a public vessel

Ol neans oil of any kind or in any form including but not limted
to, petroleum fuel oil, sludge, oil refuse, and oil m xed with wastes
ot her than dredged spoil

Onshore facility nmeans any facility (including, but not limted to,
not or vehicles and rolling stock) of any kind | ocated in, on, or under
any land within the United States other than subnerged | and.

Person in charge neans an individual designated as a person in
charge of transfer operations under Sec. 154.710 (for facilities) or
Sec. 155.700 (for vessels) of this chapter

STCW neans the International Convention on Standards of Training,
Certification, and Watchkeeping for Seafarers, 1978.

Sel f-propell ed tank vessel neans a sel f-propelled tank vessel other
than a tankship.

Tank barge nmeans a non-sel f-propelled tank vessel

Tankshi p means a sel f-propelled tank vessel constructed or adapted
primarily to carry oil or hazardous material in bulk in the cargo
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spaces.

Tank vessel neans a vessel that is constructed or adapted to carry,
or that carries, oil or hazardous material in bulk as cargo or cargo
resi due, and that--

(a) Is a vessel of the United States;

(b) Operates on the navigable waters of the United States; or

(c) Transfers oil or hazardous material in a port or place subject
to the jurisdiction of the United States.

Transfer means any novenent of oil or hazardous material to, from
or within a vessel by neans of punping, gravitation, or displacenment. A
transfer is considered to begin when the person in charge on the
transferring vessel or facility and the person in charge on the
receiving facility or vessel first neet to begin conpleting the
decl aration of inspection as required by Sec. 156.150 of this chapter
A
transfer is considered to be conplete when all the connections for the
transfer have been uncoupl ed and secured with bl anks or other closure
devi ces and both of the persons in charge have conpl eted the
decl aration
of inspection to include the date and tinme the transfer was conplete.

Vessel operator means a person who owns, operates, or is
responsi bl e
for the operation of a vessel

[CGD 75-124, 45 FR 7169, Jan. 31, 1980, as anended by CGD 86-034, 55 FR
36252, Sept. 4, 1990; CGD 79-116, 60 FR 17141, Apr. 4, 1995; CGD 93-
056,

61 FR 41458, Aug. 8, 1996; 62 FR 3610, Jan. 24, 1997; CGD 79-116, 62 FR
25125, May 8, 1997]

[ Code of Federal Regul ations]
[Title 33, Volune 2, Parts 120 to 199]
[ Revi sed as of July 1, 2000]

Fromthe U S. Governnment Printing Ofice via GPO Access
[CI TE: 33CFR156]

[ Page 435-442]
NAVI GABLE WATERS
CHAPTER | - - COAST GUARD, DEPARTMENT OF TRANSPORTATI ON ( CONTI NUED)

PART 156--0O L AND HAZARDOUS MATERI AL TRANSFER OPERATI ONS- - Tabl e of
Contents

Subpart A--O | and Hazardous Material Transfer Operations
Sec. 156.100 Applicability.

This subpart applies to the transfer of oil or hazardous nmateria
on
t he navi gabl e waters or contiguous zone of the United States to, from
or within each vessel with a capacity of 250 barrels or nore; except
that, this subpart does not apply to transfer operations within a
public
vessel .
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[ CGD 86-034, 55 FR 36255, Sept. 4, 1990]
Sec. 156.105 Definitions.

Except as specifically stated in a section, the definitions in
Sec. 154.105 of this chapter apply to this subpart.

[CGD 90-071a, 59 FR 53291, COct. 21, 1994]
Sec. 156.107 Alternatives.

(a) The COTP may consi der and approve alternative procedures,
nmet hods, or equi pnent standards to be used by a vessel or facility
operator in lieu of any requirenents in this part if:

(1) Conpliance with the requirenment is economcally or physically
i mpractical ;

(2) The vessel or facility operator submits a witten request for
the alternative at |east 30 days before operations under the
alternative
are proposed, unless the COTP authorizes a shorter tinme; and

(3) The alternative provides an equival ent |evel of safety and
protection frompollution by oil or hazardous nmaterial, which is
docunented in the request.

(b) The COTP takes final approval or disapproval action on any
alternative requested, in witing, within 30 days of receipt of the
request.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.110 Exenptions.

(a) The Assistant Commandant for Marine Safety and Environnenta
Protection, acting for the Commandant, may grant an exenption or
parti al
exenption fromconpliance with any requirement in this part, and the
Di strict Commander nay grant an exenption or partial exemption from
conpliance with any operating condition or requirement in subpart C of
this part, if:

(1) The vessel or facility operator submits an application for
exenption via the COTP at | east 30 days before operations under the
exenption are proposed, unless the COTP authorizes a shorter tinme; and

(2) It is determned, fromthe application, that:

(i) Conpliance with a specific requirement is econonically or
physically inpracti cal

(ii) No alternative procedures, nethods, or equipnent standards
exi st that would provide an equival ent | evel of safety and protection
frompollution by oil or hazardous material; and

(iii) The likelihood of oil or hazardous material being discharged
as a result of the exenption is mnimal.

(b) If requested, the applicant nust submit any appropriate
i nformation, including an environmental and econom c assessnent of the
effects of and reasons for the exenption and proposed procedures,
nmet hods or equi prent standards.

(c) The exenption may specify the procedures, methods, or equi pment
standards that will apply.
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(d) An exenption is granted or denied in witing. The decision of
t he Assistant Conmandant for Marine Safety and Environnental Protection
is a final agency action.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 88-052, 53 FR
25122, July 1, 1988; CGD 86-034, 55 FR 36255, Sept. 4, 1990; CGD 93-
081,

60 FR 45017, Aug. 29, 1995; CGD 96-026, 61 FR 33666, June 28, 1996; CGD
93-056, 61 FR 41461, Aug. 8, 1996; CGDO 97-023, 62 FR 33364, June 19,
1997]

Sec. 156.111 Incorporation by reference.

(a) Certain material is incorporated by reference into this part
with the approval of the Director of the Federal Register under 5
u s C
552(a) and 1 CFR part 51. To enforce any edition other than that
speci fied in paragraph (b) of this section, the Coast Guard nust
publi sh
noti ce of the change in the Federal Register; and the material nust be
avail able to the public. Al approved material is available for
i nspection at the Ofice of the Federal Register, 800 North Capito
Street, NW, suite 700, Washington, DC, and at the U S. Coast Guard,
O fice of Conpliance (G MX), 2100 Second Street, SW Washington, DC
20593-0001 and is available fromthe sources indicated in paragraph (b)
of this section.

(b) The material approved for incorporation by reference in this
part and the sections affected are as foll ows:

G | Conpanies International Mrine Forum (OCl MF)

15th Floor, 96 Victoria Street, London SWLE 5JW Engl and.
Ship to Ship Transfer Guide (Petroleum, Second Edition, 1988--
156. 330.

I nternational Chanber of Shipping

12 Carthusian Street, London ECLM 6EB, Engl and.
Guide to Helicopter/Ship Operations, Third Edition, 1989--156. 330.

[ CGD 93-081, 60 FR 45017, Aug. 29, 1995, as anmended by CGD 96-026, 61
FR
33666, June 28, 1996]

Sec. 156.112 Suspension order.

The COTP or OCM may issue a suspension order to suspend transfer
operations to the vessel or facility operator when the COTP or OCM
finds there is
a condition requiring action to prevent the discharge or threat of
di scharge of oil or hazardous naterial, or when the COTP or OCM is
unable to verify conpliance with the regulations through an inspection.
A suspensi on order:

(a) May be effective i mediately;

(b) Is issued in witing unless it is effective immediately and
t hen
it may be issued orally and followed up in witing;
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(c) Includes a statenent of each condition requiring correction to-

(1) Prevent the discharge of oil or hazardous material; or

(2) Conmply with Sec. 154.735 of this chapter; and

(d) I's withdrawn when the COTP, OCM, or District Commander, as
applicable, determnes that the condition requiring action to prevent
the di scharge or threat of discharge of oil or hazardous material has
been corrected or no | onger exists.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.113 Conpliance with suspension order.

(a) No vessel or facility operator to whom a suspension order has
been i ssued may conduct transfer operations fromthe tine the order is
effective until that order is withdrawn by the applicable COTP, OCM,
or
by the District Commander

(b) The vessel or facility operator may request reconsideration of
the suspension order either orally or in witing to the COTP or OCM
who
i ssued it. The request may contain supporting docunmentation and
evi dence
that the vessel or facility operator wi shes to have considered.

(c) Any person not satisfied with a ruling mde under the procedure
contai ned in paragraph (b) of this section may appeal that ruling in
writing, except as allowed under paragraph (e) of this section, to the
Coast Cuard District Conmander of the district in which the suspension
order was issued. The appeal may contain supporting docunentation and
evi dence that the appellant w shes to have consi dered. The appeal does
not stay the effect of the suspension order while the COTP or OCM
ruling is being reviewed. The District Commander issues a ruling after
revi ewi ng the appeal

(d) The ruling by the District Commander is final agency action

(e) If the delay in presenting a witten appeal under paragraph (c)
of this section would have a significant adverse inpact on the
appel lant, the appeal may initially be presented orally. If an initia
presentation of the appeal is nade orally, the appellant nust submt
t he
appeal in witing within five days of the oral presentation to the
Di strict Commander to whomthe oral appeal was made, containing, at a
m ni mrum the basis for the appeal and a sumuary of the nmateria
present ed
oral ly.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.115 Person in charge: Linitations.

(a) No person may serve as the person in charge of transfer
operations on nore than one vessel at a tinme during transfers between
vessel s or between two or nore vessels and a facility unless authorized
by the COTP.

(b) No person may serve as the person in charge of both a vesse
and
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a facility during transfer operations unless authorized by the COTP

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.118 Advance notice of transfer.

(a) The COTP may require a facility operator to notify the COTP of
the tinme and place of each transfer operation at |east 4 hours before
it
begins for facilities that:

(1) Are nobile;

(2) Are in a renote |ocation;

(3) Have a prior history of oil or hazardous material spills; or

(4) Conduct infrequent transfer operations.

(b) In the case of a vessel to vessel transfer, the COTP may
require
a vessel operator of a lightering or fueling vessel to notify the COTP
of the tinme and place of each transfer operation, as specified by the
COTP, at |east 4 hours before it begins.

(c) No person may conduct such transfer operations until advance
noti ce has been given as specified by the COTP

Not e: The notification nmay be acconplished by submitting a witten
schedul e, periodically updated to be current.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.120 Requirements for transfer.

A transfer is considered to begin when the person in charge on the
transferring vessel or facility and the person in charge on the
receiving facility or vessel first nmeet to begin conpleting the
decl aration of inspection, as required by Sec. 156.150 of this part. No
person shall conduct an oil or hazardous material transfer operation
unl ess:

(a) The vessel's mporings are strong enough to hold during al
expected conditions of surge, current, and weather and are | ong enough
to all ow adjustnment for changes in draft, drift, and tide during the
transfer operation;

(b) Transfer hoses and | oading arms are | ong enough to allow the
vessel to nove to the limts of its noorings w thout placing strain on
the hose, loading arm or transfer piping system

(c) Each hose is supported to prevent kinking or other damage to
t he
hose and strain on its coupling.

(d) Each part of the transfer systemis aligned to allow the flow
of
oil or hazardous materi al

(e) Each part of the transfer system not necessary for the transfer
operation is securely blanked or shut off;

(f) The end of each hose and loading armthat is not connected for
the transfer of oil or hazardous material is blanked off using the
cl osure devices required by Secs. 154.520 and 155.805 of this chapter

(g) The transfer systemis attached to a fixed connection on the
vessel and the facility except that when a vessel is receiving fuel, an
automati c back pressure shutoff nozzle may be used;
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(h) Each overboard discharge or sea suction valve that is connected
to the vessel's transfer or cargo tank systemis sealed or lashed in
t he
cl osed position; except when used to receive or discharge ballast in
conpliance with 33 CFR Part 157;

(i) Each transfer hose has no unrepaired | oose covers, Kkinks,
bul ges, soft spots, or any other defect which would permt the
di scharge
of oil or hazardous material through the hose material and no gouges,
cuts, or slashes that penetrate the first |layer of hose reinforcenment
(" "reinforcenent'' neans the strength nenbers of the hose, consisting
of
fabric, cord and/or netal);

(j) Each hose or loading armin use neets Secs. 154.500 and 154.510
of this chapter, respectively;

(k) Each connection neets Sec. 156.130;

(I') Any nonitoring devices required by Sec. 154.525 of this chapter
are installed and operating properly;

(m The discharge contai nment equi pment required by Sec. 154.545 of
this chapter is readily accessible or deployed as applicable;

(n) The di scharge contai nnent required by Secs. 154.530, 155. 310,
and 155. 320 of this chapter, as applicable, is in place and
periodically
drai ned to provide the required capacity;

(o) Each drain and scupper is closed by the nmechanical neans
required by Sec. 155.310;

(p) Al'l connections in the transfer systemare | eak free except
t hat
a conponent in the transfer system such as the packing glands of a
punmp, may |leak at a rate that does not exceed the capacity of the
di scharge contai nnent provided during the transfer operation

(q) The comuni cations required by Secs. 154.560 and 155. 785 of
this
chapter are operable for the transfer operation;

(r) The energency neans of shutdown required by Secs. 154.550 and
155. 780 of this chapter, as applicable, is in position and operable;

(s) There is a person in charge on the transferring vessel or
facility and the receiving vessel or facility except as otherw se
aut hori zed under Sec. 156. 115;

(t) Each person in charge required by paragraph (s) of this
section:

(1) Is at the site of the transfer operation and i medi ately
available to the transfer personnel

(2) Has in his or her possession a copy of the facility operations
manual or vessel transfer procedures, as appropriate; and

(3) Conducts the transfer operation in accordance with the facility
operations manual or vessel transfer procedures, as appropriate;

(u) The personnel required, under the facility operations manua
and
the vessel transfer procedures, to conduct the transfer operation:

(1) Are on duty; and

(2) Conduct the transfer operation in accordance with the facility
operations manual or vessel transfer procedures, as appropriate;

(v) At least one person is at the site of the transfer operation
who
fluently speaks the | anguage or | anguages spoken by both persons in
char ge;
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(w) The person in charge of the transfer on the transferring vesse
or facility and the person in charge of it on the receiving vessel or
facility have held a conference, to ensure that each person in charge
under st ands- -

(1) The identity of the product to be transferred,

(2) The sequence of transfer operations;

(3) The transfer rate;

(4) The nanme or title and |ocation of each person participating in
the transfer operation;

(5) Details of the transferring and receiving systens including
procedures to ensure that the transfer pressure does not exceed the
maxi mum al | owabl e wor ki ng pressure (MAWP) for each hose assenbly,
| oadi ng arm and/ or transfer pipe system

(6) Critical stages of the transfer operation

(7) Federal, state, and local rules that apply to the transfer of
oi | or hazardous materi al

(8) Energency procedures;

(9) Discharge contai nment procedures;

(10) Discharge reporting procedures;

(11) wWatch or shift arrangement;

(12) Transfer shutdown procedures; and,

(13) If the persons use radios, a predeterm ned frequency for
communi cations during the transfer, agreed upon by both.

(x) The person in charge of transfer operations on the transferring
vessel or facility and the person in charge of transfer operations on
the receiving vessel or facility agree to begin the transfer operation

(y) Between sunset and sunrise the lighting required by
Secs. 154.570 and 155.790 of this chapter is provided; and

(z) For transfer operations between tank barges from sunset to
sunrise, lighting is provided as described in Sec. 155.790 of this
chapter.

(aa) A transfer operation which includes collection of vapor
emtted
froma vessel's cargo tanks through a venting systemnot | ocated on the
vessel nust have the follow ng verified by the person in charge:

(1) Each manual valve in the vapor collection systemis correctly
positioned to allow the collection of cargo vapor

(2) A vapor collection hose or armis connected to the vessel's
vapor connecti on;

(3) The electrical insulating device required by Sec. 154.810(g) of
this chapter or 46 CFR 39.40-3(c) is fitted between the facility vapor
connection and the vessel vapor connection;

(4) The initial loading rate and the maxi mumtransfer rate are
det er m ned,;

(5) The maximum and m ni mum operating pressures at the facility
vapor connection are determ ned;

(6) The tank barge overfill control system if installed, is
connected to the facility, tested, and operating properly;

(7) The follow ng have been perforned not nore than 24 hours prior
to the start of the transfer operation:

(i) Each alarm and autonmatic shutdown systemrequired by subpart E
of part 154 of this chapter and 46 CFR part 39 has been tested and
f ound
to be operating properly, and

(ii) Analyzers required by Sec. 154.820(a), Sec. 154.824 (d) and
(e)

of this chapter or 46 CFR 39.40-3(a) have been checked for calibration
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by use of a span gas;

(8) Each vapor recovery hose has no unrepaired | oose covers, kinks,
bul ges, soft spots, or any other defect which would pernmt the
di schar ge
of vapor through the hose material, and no external gouges, cuts, or
sl ashes that penetrate the first |ayer of hose reinforcenent; and

(9) The oxygen content of the vessel's cargo tanks, if inerted, is
at or below 8 percent by vol une.

[[ Page 440]]

(bb) If the transfer operation involves |loading oil, as defined in
Sec. 151.05 of this chapter, into a cargo tank, the overfill device
requi red by Sec. 155.480 of this chapter is installed and operating
properly.

(cc) Snmoking is not permitted in the facilities marine transfer
area
except in designated snoking areas.

(dd) Welding, hot work operations and snmoking are prohibited on
vessels during the transfer of flammble or conbustible nmaterials,
except that snmoking may be permitted in acconmpdati on areas designated
by the master.

(Approved by the O fice of Managenent and Budget under control nunber
2115- 0506)

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 88-102, 55 FR
25445, June 21, 1990; CGD 86-034, 55 FR 36255, Sept. 4, 1990, CGD 90-
07l1a, 59 FR 53291, Cct. 21, 1994; CGD 93-056, 61 FR 41461, Aug. 8,

1996;

CGD 79-116, 62 FR 25127, May 8, 1997]

Sec. 156.125 Discharge cleanup

(a) Each person conducting the transfer operation shall stop the
transfer operation whenever oil or hazardous material from any source
is
di schar ged:

(1) In the transfer operation work area; or

(2) Into the water or upon the adjoining shoreline in the transfer
area.

(b) Except as permitted under paragraph (c) of this section, no
person may resune the transfer operation after it has been stopped
under
paragraph (a) of this section, unless:

(1) G 1 or hazardous material discharged in the transfer operation
work area is cleaned up; and

(2) G| or hazardous material discharged into the water or upon the
adj oi ning shoreline is cleaned up, or is contained and being cl eaned
up.

(c) The COTP may authorize resumng the transfer operation if it is
deened appropriate.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.130 Connecti on.
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(a) Each person who makes a connection for transfer operations
shal I :

(1) Use suitable material in joints and couplings to ensure a | eak-
free seal

(2) Use a bolt in at |east every other hole, and in no case |ess
than four bolts, in each tenporary bolted connection that uses a fl ange
that nmeets Anerican National Standards Institute (ANSI) standard fl ange
requi renents under Sec. 154.500(d)(2) of this chapter

(3) Use a bolt in each hole in each tenporary bolted connection
t hat
uses a flange other than one that neets ANSI standards;

(4) Use a bolt in each hole of each permanently connected fl ange;

(5) Use bolts of the correct size in each bolted connection; and

(6) Tighten each bolt and nut uniformy to distribute the |oad and
sufficiently to ensure a | eak free seal

(b) A person who makes a connection for transfer operations nust
not
use any bolt that shows signs of strain or is elongated or
det eri orat ed.

(c) Except as provided in paragraph (d) of this section, no person
may use a connection for transfer operations unless it is:

(1) A bolted or full threaded connection; or

(2) A quick-connect coupling acceptable to the Commandant.

(d) No person may transfer oil or hazardous material to a vesse
that has a fill pipe for which contai nment cannot practically be
provi ded unl ess an automati c back pressure shutoff nozzle is used.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anmended by CGD 86-034, 55 FR
36256, Sept. 4, 1990]

Sec. 156.150 Declaration of inspection.

(a) No person may transfer oil or hazardous nmaterial to or froma
vessel unl ess each person in charge, designated under Secs. 154.710 and
155. 700 of this chapter, has filled out and signed the declaration of
i nspection form described in paragraph (c) of this section

(b) No person in charge may sign the declaration of inspection
unl ess he or she has determ ned by inspection, and indicated by
initialling in the appropriate space on the declaration of inspection
form that the facility or vessel, as appropriate, nmeets Sec. 156.120.

(c) The declaration of inspection nmay be in any form but nust
contain at |east:

(1) The name or other identification of the transferring vessel or
facility and the receiving vessel or facility;

(2) The address of the facility or location of the transfer
operation if not at a facility;

(3) The date and time the transfer operation is started,

(4) Alist of the requirenments in Sec. 156.120 with spaces on the
formfollow ng each requirenment for the person in charge of the vesse
or facility to indicate by initialling that the requirenent is met for
the transfer operation; and

(5) A space for the date, tine of signing, signature, and title of
each person in charge during transfer operations on the transferring
vessel or facility and a space for the date, tinme of signing,
si gnat ur e,
and title of each person in charge during transfer operations on the
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receiving facility or vessel certifying that all tests and inspections
have been conpleted and that they are both ready to begin transferring
product; and

(6) The date and tine the transfer operation is conpleted.

(d) The formfor the declaration of inspection may incorporate the
decl aration-of -i nspection requirenments under 46 CFR 35. 35-30.

(e) The vessel and facility persons in charge shall each have a
si gned copy of the declaration of inspection available for inspection
by
the COTP during the transfer operation

(f) The operators of each vessel and facility engaged in the
transfer operation shall retain a signed copy of the declaration of
i nspection on board the vessel or at the facility for at least 1 nonth
fromthe date of signature.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 86-034, 55 FR
36256, Sept. 4, 1990; CGD 93-056, 61 FR 41461, Aug. 8, 1996]

Sec. 156.160 Supervision by person in charge.

(a) No person may connect or disconnect a hose, top off a tank, or
engage in any other critical procedures during the transfer operation
unl ess the person in charge, required by Sec. 156.120(s), supervises
t hat procedure.

(b) No person may start the flow of oil or hazardous naterial to or
froma vessel unless instructed to do so by either person in charge.

(c) No person may transfer oil or hazardous nmaterial to or froma
vessel unless each person in charge is in the imediate vicinity and
i medi ately available to the transfer personnel

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 86-034, 55 FR
36256, Sept. 4, 1990]

Sec. 156.170 Equipnment tests and inspections.

(a) Except as provided in paragraph (d) of this section, no person
may use any equi pnent listed in paragraph (c) of this section for
transfer operations unless the vessel or facility operator, as
appropriate, tests and i nspects the equi pnent in accordance with
paragraphs (b), (c) and (f) of this section and the equipnment is in the
condition specified in paragraph (c) of this section.

(b) During any test or inspection required by this section, the
entire external surface of the hose nust be accessible.

(c) For the purpose of paragraph (a) of this section:

(1) Each nonnetallic transfer hose nust:

(i) Have no unrepaired | oose covers, kinks, bulges, soft spots or
any ot her defect which would pernit the discharge of oil or hazardous
mat eri al through the hose material, and no gouges, cuts or slashes that
penetrate the first |layer of hose reinforcenent as defined in
Sec. 156.120(i).

(ii) Have no external deterioration and, to the extent interna
i nspection is possible with both ends of the hose open, no interna
deteriorati on;

(iii) Not burst, bulge, |eak, or abnormally distort under static
liquid pressure at least 1\1/2\ tines the nmaxi num al | owabl e wor ki ng
pressure; and

(iv) Hoses not neeting the requirenents of paragraph (c)(1)(i) of
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this section may be acceptable after a static liquid pressure test is
successfully conpleted in the presence of the COTP. The test mediumis
not required to be water

(2) Each transfer systemrelief valve nust open at or bel ow the
pressure at which it is set to open;

(3) Each pressure gauge nust show pressure within 10 percent of the
actual pressure;

(4) Each | oading arm and each transfer pipe system including each
nmetallic hose, nust not |eak under static liquid pressure at |east 1\1/
2\ tinmes the maxi mum al | owabl e wor ki ng pressure; and

(5) Each item of rempte operating or indicating equipnent, such as
a
renotely operated valve, tank | evel alarm or enmergency shutdown
devi ce,
nmust performits intended function

(d) No person may use any hose in underwater service for transfer
operations unless the operator of the vessel or facility has tested and
i nspected it in accordance with paragraph (c)(1) or (c)(4) of this
section, as applicable.

(e) The test fluid used for the testing required by this section is
l[imted to liquids that are conpatible with the hose tube as
r ecommrended
by the hose nmanufacturer.

(f) The frequency of the tests and inspections required by this
section must be:

(1) For facilities, annually or not |ess than 30 days prior to the
first transfer conducted past one year fromthe date of the |ast tests
and i nspections;

(2) For a facility in caretaker status, not |ess than 30 days prior
to the first transfer after the facility is renoved from caretaker
status; and

(3) For vessels, annually or as part of the biennial and m d-period
i nspections.

(g) If afacility or vessel collects vapor emitted froma vesse
cargo tank with a vapor control system the system nust not be used
unl ess the followi ng tests and inspections are satisfactorily
conpl et ed

(1) Each vapor hose, vapor collection arm pressure or vacuum
relief
val ve, and pressure sensor is tested and inspected in accordance with
par agraphs (b), (c), and (f) of this section;

(2) Each renpte operating or indicating device is tested for proper
operation in accordance with paragraph (f) of this section;

(3) Each detonation arrester required by Sec. 154. 820,

Sec. 154.826(a), and Sec. 154.828(a) of this chapter or 46 CFR 39. 40-
3(d), and each flane arrester required by Sec. 154.826(a), Sec. 154.828
(a) and (c) of this chapter has been inspected internally within the

| ast year, or sooner if operational experience has shown that frequent
clogging or rapid deterioration is |ikely; and

(4) Each hydrocarbon and oxygen anal yzer required by Sec.

154.820( a)
and Sec. 154.824 (d) and (e) of this chapter or 46 CFR 39.40-3(a) is
cal i brat ed:

(i) Wthin the previous two weeks, or

(ii) Wthin 24 hours prior to operation when the vapor contro
systemis operated less frequently than once a week

(h) Upon the request of the owner or operator, the COTP may approve
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alternative nmethods of conpliance to the testing requirenments of
paragraph (c) of this section if the COTP determ nes that the
alternative nethods provide an equal |evel of protection.

(Approved by the O fice of Managenent and Budget under control nunber
2115-0096)

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as anended by CGD 88-102, 55 FR
25445, June 21, 1990; CGD 86-034, 55 FR 36256, Sept. 4, 1990; CGD 93-
056, 61 FR 41461, Aug. 8, 1996]

[ Code of Federal Regul ations]

[Title 33, Volune 2, Parts 125 to 199]

[ Revised as of July 1, 1999]

Fromthe U S. Government Printing Ofice via GPO Access
[CI TE: 33CFR156]

[ Page 437-440]
NAVI GABLE WATERS
CHAPTER | - - COAST GUARD, DEPARTMENT OF TRANSPORTATI ON ( CONTI NUED)

PART 156--0O L AND HAZARDOUS MATERI AL TRANSFER OPERATI ONS- - Tabl e of
Contents

Subpart B--Special Requirenents for Lightering of O and Hazardous
Mat eri al Cargoes

Source: CGD 78-180, 49 FR 11172, Mar. 26, 1984, unless otherw se
not ed.

Sec. 156.200 Applicability.

This subpart applies to each vessel to be lightered and each
service
vessel engaged in a lightering operation in the nmarine environment
beyond the baseline fromwhich the territorial sea is measured when the
oil or hazardous material |ightered is destined for a port or place
subject to the jurisdiction of the U S. This subpart does not apply to
lightering operations involving public vessels, or to the dedicated
response vessels and vessels of opportunity in accordance with the
Nat i onal Contingency Plan (40 CFR parts 9 and 300) when conducting
response activities. These rules are in addition to the rules of
subpart
A of this part, as well as the rules in the applicable sections of
parts
151, 153, 155, 156, and 157 of this chapter

[CGD 93-081, 60 FR 45017, Aug. 29, 1995]
Sec. 156.205 Definitions.

(a) In addition to the terns defined in this section, the

00900 ATT F-14


USACE 
00900 ATT F-14


definitions in
Sec. 154.105 of this chapter apply to this subpart and to subpart C

(b) As used in this subpart and subpart C:

Li ghtering or Lightering operation neans the transfer of a cargo of
oil or a hazardous material in bulk fromone vessel to another
i ncluding all phases of the operation fromthe begi nning of the nporing
operation to the departure of the service vessel fromthe vessel to be
lightered, except when that cargo is intended only for use as fuel or
| ubri cant aboard the receiving vessel

Mari ne environnment means--

(1) The navigable waters of the United States;

(2) The waters of an area over which the United States asserts
excl usive fishery managenent authority; and

(3) The waters superadjacent to the Quter Continental Shelf of the
United States.

Service vessel neans the vessel which receives a cargo of oil or a
hazardous material from another vessel in a lightering operation

Vessel to be lightered nmeans the vessel which transports a cargo of
oil or a hazardous material to a place within the marine environnment
for
transfer of that cargo to another vessel for further transport to a
port
or place subject to the jurisdiction of the United States. The term
"“vessel to be lightered'' does not include drilling rigs, or offshore
supply vessels transferring cargo i ntended for use as fuel or |ubricant
aboard the receiving vessel

Work includes any administrative duties associated with the vessel
whet her perfornmed on board the vessel or onshore.

[CGD 78-180, 49 FR 11172, Mar. 26, 1984, as anended by CGD 86-034, 55
FR

36256, Sept. 4, 1990; CGD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93-
081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.210 General.

(a) No vessel may transfer oil or hazardous materials in a port or
pl ace subject to the jurisdiction of the United States, if the cargo
has
been lightered from anot her vessel, unless:

(1) The regulations in this subpart have been conplied with;

(2) Both the vessel to be |ightered and service vessel have, on
board, at the tinme of transfer, a valid Certificate of Inspection
Certificate of Conpliance, or a Tank Vessel Exam nation Letter, as
woul d
have been required under 46 U.S.C. 3710 or 3711, had the transfer taken
place in a port or place subject to the jurisdiction of the United
St ates; and

(3) The delivering and receiving vessels have on board at the tine
of transfer, evidence that each vessel is operating in conpliance with
section 311(j) of the Federal Water Pollution Control Act (33 U.S.C.
1321(j)) and applicable regul ati ons issued under the authority of
section 311(j) in the formof a Declaration of Inspection as required
by
Sec. 156.150 and a vessel response plan if required under part 155 of
this chapter.

Not e: Under 46 U.S.C. 3715, the delivering and receiving vessels
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nmust have on board at the tine of transfer, a Certificate of Financia
Responsi bility that would be required if the transfer had taken pl ace
in
a location subject to the jurisdiction of the U S. Regul ations
concerning Certificates of Financial Responsibility for vessels using
the navigable waters of the U.S. are in part 130 of this chapter

(4) The vessel to be lightered has on board, at the tine of
transfer, an International O Pollution Prevention (1OPP) Certificate
or equival ent docunentation of conpliance with Annex | of the
I nternational Convention for the Prevention of Pollution from Ships,
1973, as nodified by the Protocol of 1978 relating thereto (MARPOL 73/
78), as would be required by Part 151 of this chapter for vessels in
navi gabl e waters of the United States. The I OPP Certificate or
docunent ati on of conpliance shall be that prescribed by Secs. 151.19
and
151. 21 of this chapter, and shall be effective under the sane tinetable
as specified in Sec. 151.109.

(b) Lightering operations involving hazardous materials, other than

oil, may be conducted only with the specific approval of the
Conmandant .
A request to |ighter hazardous materials, other than oil, nust be

submtted to Commandant (G M prior to the planned begi nning of
lightering operations. The request nust include the information
described in Sec. 156.215(a) to the extent known, for the initia
transfer, and the estimated frequency of subsequent |ightering
operations. After the entry into force of Annex Il to

[[ Page 439]]

MARPOL 73/78, vessels lightering hazardous materials shall carry an
International Pollution Prevention Certificate for the Carriage of

Noxi ous Liquid Substances in Bulk (1973), if required by Annex Il to
MARPOL 73/78, or equival ent docunentation of conpliance with the annex.

(c) In an energency, the COTP, upon request, may authorize a
deviation fromany rule in this part if the COTP determnes that its
application will endanger persons, property, or the environment.

(d) On vessels conducting |ightering operations in a designated
lightering zone, a licensed individual or seaman may not work, except
in
an energency or a drill, nore than 15 hours in any 24-hour period, or
nore than 36 hours in any 72-hour period, including the 24-hour and 72-
hour periods prior to comrencing |lightering operations.

[CGD 78-180, 49 FR 11172, Mar. 29, 1984, as amended by CGD 88-052, 53
FR

25122, July 1, 1988; CCD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93-
081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.215 Pre-arrival notices.

(a) The master, owner or agent of each vessel to be lightered nust
give at |least 24 hours advance notice to the Captain of the Port
near est
the lightering location or zone, prior to arrival in the lightering
| ocation or zone. This advance notice nust include:
(1) The vessel's name, call sign or official nunber, and registry:
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(2) The cargo type (if oil) or shipping name (if hazardous
mat eri al )
and approxi mate anmount on board;

(3) The nunber of transfers expected and the amount of cargo
expected to be transferred during each transfer;

(4) The lightering | ocation or zone to be used;

(5) The estimated tine of arrival in the lightering |ocation or
zone;

(6) The estimated duration of transfer operations; and

(7) The nanme and destination of service vessel(s).

(b) In the event the estimated tine of arrival in the |lightering
| ocation or zone changes by nore than six hours, the Master, owner or
agent of each vessel to be lightered nmust advise the Captain of the
Por t
of this change as soon as possible.

(c) Where lightering is conducted as a result of collision
groundi ng, tank rupture or any simlar emergency, inmediate notice nust
be given to the Captain of the Port.

(d) In addition to the other requirements in this section, the
master, owner, or agent of a vessel that requires a Tank Vesse
Exami nation (TVE) or other special Coast CGuard inspection in order to
lighter in a designated |ightering zone nust request the TVE or other
i nspection fromthe cognizant Captain of the Port at |east 72 hours
prior to comencenent of |ightering operations.

[CGD 78-180, 49 FR 11172, Mar. 26, 1984, as anmended by CGD 90-052, 58
FR
48437, Sept. 15, 1993; CGD 93-081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.220 Reporting of incidents.

(a) An imedi ate report nust be nade to the nearest Captain of the
Port, by the service vessel, if fire, explosion, collision, grounding
or
any simlar enmergency, which poses a threat to the vessels involved,
occurs during lightering.

(b) Any discharge of oil or hazardous material into the water shal
be reported, by the service vessel, in accordance with the procedures
specified in Sec. 151.15 of this chapter

Sec. 156.225 Designation of lightering zones.

The District Commander is delegated the authority to designate
lightering zones and their operating requirenments, where they are
necessary for safety or environmental protection. When a |ightering
zone
has been designated, lightering operations in a given geographic area
may only be conducted within the designated |ightering zone.

Sec. 156.230 Factors considered in designating lightering zones.

The following factors are considered in designating a |ightering
zone:

(a) The findings of the environnmental analysis or, if prepared, the
Envi ronnental | npact Statenent;

(b) The proximty of the zone to:

(1) Shipping | anes;
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(2) Vessel traffic schenes or vessel separation systens;

(3) Anchorages;

(4) Fixed structures;

(5) Designated mari ne sanctuari es;

(6) Commercial and recreational fishing areas;

(7) Environnentally sensitive areas; and

(8) Designated units of the National Park System National WId and
Scenic Rivers System National W] derness Preservation System
properties included on the National Register of H storic Places and
Nati onal Registry of Natural Landmarks, and National WIdlife Refuge
System

(c) The traditional use of areas for |ightering operations;

(d) The normal weather and sea conditions in the areas, and their
effect on lightering operations, and the fate of possible cargo
di schar ges;

(e) The depth of water and underwater obstructions that may
adversely inpact anchorages and cl earance of vessels;

(f) Oher relevant safety, environnmental, or econom c data.
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REPORT OF OPERATIONS—PIPELINE, DIPPER OR BUCKET DREDGES | REPORTS CONTROL SYMBOL
THRU: TO: FROM: REPORT NO.
HARACTER . DATE OR PERIOD
%F REPORT D ::::g: (] ':,2:‘ B DAILY D STATUS  [T] COMPLETION L—_l ANNUAL
NAME AND TYPE PIPELINE K
SIZE DIPPER OR BUCKET
| . _ e — in. dia. disch. cu. yds. cap.
DREDGE |HORSEPOWER OF DREDGE PUMP SUCTION PIPE JET CUTTER OR BUCKET PROPULSION
NUMBER OF DREDGE SHORE OTHER TOTAL WORK SHIFTS PER DAY DAYS PER WEEK
CREW MEMBERS PLANT SCHEDULE
— —
NAME AUTH WIDTH DEPTH OVERDEPTH
DIMENSIONS
PROJECTY | ——
AND BAR LOCATION (include station numbers)
ABSOLUTE DENSITY IN PLACE DENSITY VOIDS RATIO
CHAROAFCTER GMS/liter GMS7liter
GRAIN SIZE GEOLOGICAL CLASSIFICATION
MATERIAL D-o MM Dio- MM D MM
CONTRACT | nuMBER TOTAL NO. OF
OR DREDGING [T} contractor  [] wireD LABOR DAYS ON WHICH
ORDER WORK WAS DONE
CHANNEL |AVERAGE | BEFORE DREDGING AFTER DREDGING MINIMUM | BEFORE DREDGING AFTER DREDGING
CONDITION| PE°TH SOUNDING
RIVER MINIMUM TIME MAXIMUM TIME GAGE LOCATION
STAGE )
WEATHER (clear, clondy. rain, snow, and fog) VISIBILITY WIND (maximum velocity & direction )
CONDITION miles
WORK PERFORMED DISTRIBUTION OF TIME
TEM uNIT QUANTITY EFFECTIVE WORKING TIME HOURS | MIN.
(chargeable to cost of work)
AVERAGE WIDTH OF CUT FEET PUMPING OR DREDGING
TOTAL ADVANCE THIS PERIOD FEET PCT. OF EFFECTIVE RENTAL TIME [
TOTAL ADV. PREVIOUS TO THIS PERIOD | FEET BOOSTER (in line) Hrs.
TOTAL ADVANCE TO DATE FEET NON-EFFECTIVE WORKING TIME
FLOATING PIPE: SHORE PIPE: (chargeable to cost of work)
TOTAL LENGTH OF DISCHARGE PIPE FEET T HANDLING PIPE LINES
AVERAGE LIFT FEET | HANDLING ANCHOR LINES
AVERAGE PUMP SPEED R.P.M. CLEARING PUMP AND PIPE LINE
AVG. DREDGED PER PUMP. HR, GROSS|CU.YDS. CLEARING CUTTER OR SUCTION HEAD
SCOWS LOADED NUMBER| WAITING FOR SCOWS
AVERAGE LOAD PER SCOW CU.YDS. TO AND FROM WHARF OR ANCHORAGE

CUBIC YARDS REMOVED

CHANGING LOCATION OF PLANT ON JOB

AMOUNT DREDGED THiS PERIOD:
(1) GROSS (computed amount)

LOSS DUE TO OPPOSING NATURAL ELEMENTS

LOSS DUE TO PASSING VESSELS

(2) CREDITED (pay place)

SHORE LINE AND SHORE WORK

AMOUNT PREVIOUSLY REPORTED:
(1) GROSS (computed amount)

WAITING FOR BOOSTER

MINOR OPER. REPAIRS (explain in remarks)

{2) CREDITED rpay place)

WAITING FOR ATTENDANT PLANT

TOTAL AMOUNT DREDGED TO DATE:
(1) GROSS (computed . amount)
[ (2) CREDITED (pdy place)

PREPARATION AND MAKING UP TOW

TRANSFERRING PLANT BETWEEN WORKS

ATTENDANT PLANT

SUNDAYS AND HOLIDAYS

ITEM NAME OR NUMBER

. HOURS

FIRE DRILL

MISCELLANEOQUS  (explain in remarks)

TOTAL NON-EFFECTIVE WORKING TIME

PCT. OF NON-EFFECTIVE RENTAL TIME I Yo

TOTAL EFFECTIVE AND NON-EFFECTIVE

(chargeable 1o cost of wark)

PCT. OF TOTAL TIME IN PERIOD %

(not chargeable to cost of work})

MAJOR REPAIRS AND ALTERATIONS

CESSATION

COLLISIONS

MISCELLANEQUS

(explain in remarks)

NUMBER OF
INSPECTIONS

PERSONNEL

TOTAL LOST TIME

PERCENTAGE OF TOTAL TIME

CONTRACT

USE ONLY CHANGE ORDER OR CLAIM?

3 No

B8Y DISTRICT PERSONNEL BY DIV & OCE

HAS ANYTHING DEVELOPED WHICH MIGHT LEAD TO A
O ve
(If “YES", explain under remarks on back)

S

TOTAL TIME IN PERIOD

ENG FORM
JAN 70

4267

REPLACES ENG FORM 28 (Costs). 1 MAR 53, AND ENG FORM 29 (Cosrs ).
| JAN 62, WHICH ARE OBSOLETE. (ER!125-2-304)

00900 ATT. I-1

(Signature and Remarks
required on reverse side.)



SUMMARY OF COSTS

ITEMS COST

DIRECT PLANT OPERATING COSTS

UNIFORM DAILY RATE BASIS (To be completed when submitting Status and Completion reports.)

CHARGES: _______DAYSAT S PER DAY (ltem 19, ENG Form 22 (Costs)—
adjusted to exclude plant increment cost.)
>~ OR=

ACTUAL PLANT COSTS (To be completed when submitting Annual report.)
PAYROLLS (7085 ). .o .

SUBSISTENCE & QUARTERS OR PER DIEM & MILEAGE $
FUEL____ BARRELS AT S____ PERBARREL........_.__................._.. $
WATER . i S
LUBRICANTS . e $
$
$
$
$

o

PLANT OWNERSHIP COSTS (as computed below ). ... ... oiceeeiiiiiiii ..
INSURANCE i
ATTENDANT PLANT e e e e e e e e e
MISCELLANEOUS e

SUBTOTAL-—PLANT UNIT COST § PER CUBIC YARD.

SHORE WORK
SUBTOTAL—SHORE WORK COSTS | ieieai ceeecaen

SUBTOTAL—SHORE WORK UNIT COSTS § PER CUBIC YARD.

OTHER COSTS ) :
SURVEY S ettt dmememeaeeeoaseasecemeeseaoaaa-
INSPECTION AND SUPERVISION e
OVERHEAD e am e memmeeeeeemeemmeamanns
OTHER INDIRECT COST S e te i emeeeeemmeaeas

o jor

SUBTOTAL—OTHER COSTS
SUBTOTAL—OTHER UNIT COST §

GRAND TOTAL—ALL COSTS e e cmememmeeeemaesmmmeeemmemdacaamemaemme——n
GRAND TOTAL—ALL UNIT COSTS § PER CUBIC YARD.
OPERATING SUPPLIES ANNUAL REPORT DATA
CONSUMED INVENTORY (complete wwhen submitting Annwisl report)
COMMODITIES ” e VALUE
UNIT | GUANTITY | QUANTITY COST PER RENTAL MINUTE per
FUEL (oil) BBLS (Based on total operating cost). .. .. $ min.
TOTAL COST OF PLANT
I.UBRIC;\NI GAL : (End of F.Y. reporting period). .. ... $
for) BOOK VALUE
LUBRICANT 18s (End of F.Y. reporting period). .. ... $
(grease) BALANCE IN PLANT ACCOUNT .
WY, ors fod) . . ... .
WATER GAL (En of. reporting period)
PLANT OWNERSHIP COSTS
(Actual for F.Y. reporting period):

DEPRECIATION o emeaeeee s

REPAIRS (Adjusted ) . .. ... ... $

CESSATION OfF WORK . ceeennn .. :
SUBSISTENCE SUPPLIES - . ccemmmeees SMALL TOOLS, ETC. o immeaee
MISCELLANEOUS SUPPUIES . .. .. _..........
TOTAL . e $ TOTAL i, $
REMARKS

SUBMITTED BY (Name. title, and signature) | RECOMMENDED BY (Name, title, and signa- APPROVED BY (Name, title, and signature)

ture)

HU.S. G.P.0O. 1980-620-649/512

00900 ATT. I-2



GRAIN SIZE SCALES FOR SEDIMENTS

The :grade scale most commonly used for sediments is the Wentworth
(1922) scale which is a logarithmic scale in that each grade limit is twice as
large as the mnext smaller grade limit. The scale starting at 1 mm. and
changing by a fixed ratio of 2 was introduced by J. A. Udden (1898), who also
names the sand grades we use today. However, Udden drew the gravel/sand
bourdant at 1 mm. and used different term in the gravel and mud _division. For
more detailed work, sieves have been constructed at intervals 2Jf- and ' 4/§i
The ¢ (phi) scale, devised by Krumbein, is a much more convenient way of
presenting data than if the wvalues are expressed in millimeters, and is used
almost entirely in recent work.

U.S. Standard Millimeters Microns Phi (¢) Wentworth Size Class
Sieve Mesh #

4096 -12
1024 -10 Boulder (-8 to -124)
Use 256 -8 —
wire 64 -6 Cobble (-6 to -8¢)
squares 16 -4 Pebble (-2 to -6¢)
S - 4 -2
6 3.36 -1.75
7 2.83 -1.5 Granule
8 2.38 - -1.25
10 2.00 -1.0
12 1.68 -0.75 .
14 l.41 -0.5 Very coarse sand
16 1.19 -0.25
18 1.00 0.0
20 0.84 - 0.25
25 0.71 0.5 Coarse sand
30 0.59 0.75
35 172 0.50 500 1.0
40 0.42 420 1.25
45 0.35 350 1.5 Medium sand
50 0.30 300 1.75
60 1/4 0.25 250 2.0
70 0.210 210 2.25
80 0.177 177 2.5 Fine sand
100 0.149 149 2.75
120 1/8 0.125 125 3.0 n
140 ' 0.105 105 3.25
170 0.088 88 3.5 Very fine sand
200 0.074 74 3.75
—— 230— 1/16— 0.0625 62.5 4.0
270 0.053 53 4.25
325 0.044 44 4.5 Coarse silt
0.037 37 4.75
1/32— 0.031 31 5.0
1/64 0.0156 15.6 6.0 Medium silt
Analyzed 1/128 0.0078 7.8 7.0 Fine silt
by 1/256—  0.0039 3.9 8.0 __ Very fine silt
Pipette 0.0020 2.0 9.0
0.00098 0.98 10.0
or 0.00049 0.49 11.0 Clay
0.00024 0.24 12.0
Hydrometer 0.00012 0.12 13.0
0.00006 0.06 14.0

00900 ATT. J=1



DAI LY WHALE REPCORTI NG LOG

PRQIECT: MAI NTENANCE DREDG NG

1. DATE

. VHALE SI GHTED: YES NO

. TYPE OF WHALE:

2
3
4. TI MVE
5. NUMBER OF WHALES S| GHTED:

ADULT JUVEN LE
6. NUMBER OF WHALES | NJURED:

ADULT JUVEN LE WORK- RELATED:
7. NUMBER OF WHALES KI LLED:

ADULT JUVEN LE WORK- RELATED:

8. LOCATI ON:

YES

YES

9. REMARKS:

10. SI GNATURE:

11. TITLE

00900 ATT. K -1



TURTLE OBSERVATI ON REPORTI NG LOG

PRQIECT: MAI NTENANCE DREDG NG

LOAD
NUVBER: DATE TI ME
LOCATI ON | N CHANNEL: LATI TUDE LONG TUDE

WEATHER
CONDI TI ONS

PORT BASKET CONTENTS

TURTLE OR TURTLE PARTS PRESENT: YES

COMMENTS AND OTHER OBSERVATI ONS

BRI DGE WATCH: TI VE LOCATI ON

NUMBER OF TURTLES SI GHTED

OBSERVER S NAME

00900 ATT. K-2



MAINTENANCE DREDGING
East Rockaway Inlet Federal Navigation Channel
SECTION 01200

TECHNICAL PROVISIONS

TABLE OF CONTENTS

PARAGRAPH TITLE PAGE
1. WORK COVERED BY CONTRACT PRICE: ..o oo 1
2. ORDER OF WORK:...occ.cocoomiroseomsoessoossooesssessooesssessooesoesssessoesssessooesoesssessooessoessooe 2
3. PLACEMENT SITE'S REQUIREMENTS: ....occcccovmrcoorseomsoossomssoessoossoesssessoesssessoesoe 2
4. CHARACTER OF MATERIALS: ...ooccoccoooriooesoossrossoesssessoeesoesssessooesssessoesoesssessooesoe 3
B SITE CONDITIONS: .oc.ooeoosoosooesoessoessoesssessoeesoesssoesoesssessooesssessooesoesssessressooesoe 3
T = YV 3
7o SUBMITTALS: w.oooooooooooeseoesoessoessessooessessoeesoesssossosesssessooesssessooesoesssossoessooesoe 3
I 10 ) 3
9. TEMPORARY FENCES: ....ooccooomsoessoossoesssossoesssessooesssessoossssessoosssesssossoesssessooesoe 4
10.  PLACEMENT OF DREDGED MATERIAL ......occcoooorsrorsoessoonsoesssesssoesoesssessooesressooe 5
11, DREDGING AREAS: ...oocccoooosroosoesoessoossoesssossooesssessoossoesssessosesssessooessesssossoesoen 7
12, OVERDEPTH AND SIDE SLOPES:....cc..ocoomsvmmoomsoessrossomssoesssesssesssessoesssesssonsoessree 7
13, LIMIT OF DREDGING: w...oooccoooooeoesoessooesoesssossoesssessooesoesssesssesssessooessessoossoesoee 8
14, REPORTING REQUIREMENTS: ..ccc.cccoorsermsomroomsoesssessoessoesssessoesssessooessesssossoesree 8
15,  MEASUREMENT AND PAYMENT: ....occcoocoommiomeoossressoessoessoessoesssessooessesssossoesoee 8
16, BUOY REMOVAL: .ooooocooosoesoessooesoesssessoesssessoosssesssessooessesssessosessessooessesssessooe 10
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SECTION 01200

TECHNICAL PROVISIONS

1. WORK COVERED BY CONTRACT PRICE: The work consists of furnishing all plant,
labor, materials and equipment, and performing all work in strict accordance with the specifications
and drawings as follows:

a) Bid Item No. 0001: Mobilization and demobilization of dredging equipment and
pipeline, East Rockaway Beach Placement site preparation with equipment necessary.

b) Bid Item No. 0002: Dredged material removal from shoals #1 and #2 in the East
Rockaway Navigation Channel, and placement of dredged material at the identified
placement area in agreement with the issued Water Quality Certificate (WQC).

c) Bid Item No. 0003 (Option A, if awarded): Dredged material removal from shoal #3 in
the East Rockaway Navigation Channel, and placement of dredged material at the
identified placement area in agreement with the issued Water Quality Certificate (WQC).

The work consists of furnishing all services, plant, labor, materials and equipment, and performing
all work in strict accordance with the specifications and drawings for dredging of material from the
East Rockaway Inlet Federal Navigation Channel with placement of dredged material at Rockaway
Beach, between B27tand B39 Streets as shown on the contract drawings. The East Rockaway Inlet
Federal Navigation Channel shall be dredged within the limits and to the lines, grades, and depths
indicated on the contract drawings. The channel shall be dredged to a uniform depth of not less than
14 feet below Mean Low Water with a 2 feet allowable overdepth unless waived by the Contracting
Officer or Contracting Officer Representative. Approximately 224,000 cubic yards of material are
expected to be available in the areas designated for dredging. The channel will be surveyed by the
Corps of Engineers prior to commencement of dredging and after dredging is completed. This work
is being funded by the United States Army Corps of Engineers and is subject to the availability of
funds. Forty-five (45) calendar days are allowed for completion of Basic Work of this contract.

a. Mobilization and Demobilization (M&D):

1) Mobilization (Item No. 0001) shall include all costs for operations accomplished prior to
commencement of actual dredging operations, such as, transfer of the dredge and
attendant plant and equipment to the site, initial installation of pipe, preparation of
required project signs (800900-E), and/or incidentals in advance of the actual dredging.
Demobilization shall include general preparation for transfer of plant to its home base,
removal of pipelines, cleanup of spoil areas, and transfer of plant to its home base. All
costs connected with the mobilization and demobilization of all of the contractor’s
dredging plant and equipment will be paid for at the contract lump sum price for this
item. Sixty percent (60%) of the lump sum price will be paid to the Contractor upon

01200-1



completion of his mobilization to the work site. The remaining forty percent (40%) will
be included in the final payment for work under the contract. The cost of work other than
mobilization and demobilization of the Contractor's dredging plant and equipment shall
not be included in this item.

2) Inthe eventthe Contracting Officer and/or his Representative considers that the amount
in this item (60%), which represents mobilization, does not bear a reasonable relation to
the cost of the work in this contract, the Contracting Officer and/or his Representative
may require the Contractor to justify this portion of the bid. Failure to justify such price
to the satisfaction of the Contracting Officer and/or his Representative will result in
payment of actual mobilization costs as determined by the Contracting Officer and/or his
Representative, at the completion of mobilization and payment of the remainder of this
item in the final payment under this contract. The determination of the Contracting
Officer and/or his Representative is not subject to appeal.

b. Removal and Placement of Material: The contract price per cubic yard for dredging shall
include the cost of removal and placement of all materials under the Line Item Nos. 0002 and
0003 as specified herein or indicated on the drawings, with the exception of ledge rock, large
boulders, large rock fragments, wrecks, snags, stumps, and piles which cannot be removed or
buried below project depth without blasting. Should ledge rock or other material which cannot
be removed without blasting be encountered, the Contractor shall remove all overlying material
which in the judgment of the Contracting Officer and/or his Representative can be removed
and report the location. Nothing in this paragraph shall be construed as prohibiting the removal
of excepted material by special means at prices agreed upon and approved in accordance with
Contract Clause entitled: “DIFFERING SITE CONDITIONS” (FAR 52.236-2).

2. ORDER OF WORK:

The contractor will perform the Basic work before dredging the Option A work outlined in the plans
and specifications.

3. PLACEMENT SITE’S REQUIREMENTS:

Material placement will be confined only to the contour areas identified in contract drawings. The
beach fill at Rockaway Beach shall consist of one (1) berm. The berm will extend 155 feet seaward
from the South edge of the boardwalk (base line) at an elevation of +10.0 feet NGVD from Beach
27 Street to Beach 39t Street. A seaward slope of 1 on 20 will extend to the ocean bottom. This
profile is subject to change, depending on the beach conditions at the time of construction. The
contractor is required to perform a survey of the placement area prior to the placement of dredged
material to determine if any modification is required of the original design placement area. The
contractor must exercise caution while working and moving construction equipment and materials
outside the work area. Construction access together with discharge pipeline routes shall be confined
to the areas identified in contract documents. The contractor must abide by the Water Quality
Certificate Special Conditions regulating material dredging and disposal.

Requirements governing placement site design, limitations, and construction procedures are outlined
in 800800, 10.

01200-2



4. CHARACTER OF MATERIALS:

The material to be removed to gain the depth within the limits called for in these specifications and
drawings is material that has shoaled in the area since last dredged to the authorized dimensions.
Results of grain size analyses performed on samples collected in the vicinity of the project area have
indicated that the material to be deposited is predominantly sand (greater than 90% sand) and
therefore compatible for beach placement. (See Grain Size Analysis, 800900-G)

5. SITE CONDITIONS: Bidders are expected to examine the site of the work, including the
placement areas and decide for themselves the conditions affecting their operations prior to
submitting their bids. Records of previous dredging operations are available at the U.S. Army
Engineer District, New York, Operations Division, Support Branch, Technical Support Section,
Room 1937, 26 Federal Plaza, New York, N.Y. 10278-0090. See Contract Clause entitled: “SITE
INVESTIGATION AND CONDITIONS AFFECTING THE WORK” (FAR 52.236-3).

6. PERMITS: The contractor is required to comply with the New York State Department of
Environmental Conservation Water Quality Certification, Coastal Zone Management Consistency,
Right of Entry Permit, and other local permits (as applicable), as required in accordance with
Contract Clause entitled: “PERMITS AND RESPONSIBILITIES” (FAR 52.236-7).

7.  SUBMITTALS: (NOT USED IN THIS SPECIFICATION)

8. PLANT: The Contractor agrees to keep on the job sufficient plant to meet the requirements of
the work. The plant shall be in a satisfactory operating condition and capable of safely and
efficiently performing the work as set forth in the specifications. The plant shall be subject to the
inspection by the Contracting Officer and/or his Representative at all times. Government reserves
the rights to inspect the plant prior to this contract’s award. Contract’s award is subject to a
satisfactory inspection result. No reduction in the capacity of the plant employed on the work shall
be made except by written permission of the Contracting Officer and/or his Representative. The
measure of the “capacity of the plant” shall be its actual performance on the work to which these
specifications apply.

a. Scows: All scows must be kept in good condition, the coamings repaired and the pockets
provided with proper doors or appliances to prevent leakage of material.

b. Hydraulic Pipelines: All pipelines for hydraulic dredging plant must be kept in good
condition at all times and any leaks or breaks along their length shall be promptly repaired.
All breaks in any pipeline shall be reported on the Contractor’s Daily Quality Control Report
for the date the break occurred. An estimation of the duration of the break and the quantity of
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misplaced material shall be provided in the report.

c. HPDE Pipelines. High-Density Polyethylene (HDPE) pipeline employed shall generally
conform to recommendations and statements of the Plasitic Pipe Institute
(http://www.plasticpipe.org/).

d. Marking of Floating Dredge Pipelines: The contractor shall be required to mark floating
dredge pipelines in accordance with the requirements of 88.15 of Annex V of U.S.
Navigation Rules, (http://www.uscg.mil/vtm/pages/rules.htm) inland, COMDTINST M
16672.2A, dated 23 December 1983. Dredge pipelines that are floating or supported on
trestles shall display one row of yellow lights, visible all around the horizon for at least 2
miles on a clear, dark night. The lights shall flash at 50 or 70 times per minute and be placed
not less than 1 and not more than 3-5 meters (9.8 — 16 feet) above the water. The lights shall
be sufficient in number to clearly show the length and course of the pipeline.

e. Dredge Pipelines Crossing Navigable Channels: The arrangement of any pipeline crossing
a navigable channel shall be approved by the Contracting Officer. Where the pipeline crosses
a navigable channel the spacing of the lights shall not be more than 10 meters (33 feet) apart.
Two red lights, visible all around the horizon for at least 2 miles on a clear, dark night, shall
be displayed at each end of the pipeline, including the ends in a channel where the pipeline is
separated to allow vessels to pass (whether open or closed). The lights shall be one meter
(3.3 feet) apart in a vertical line with the lower light at the same height above the water as
the flashing yellow light.

f. Submerged Pipelines: Any discharge pipeline submerged to cross a navigation channel
shall be submerged so that sufficient depth for navigation exists. Such discharge pipeline
shall be marked by signs, lights or other devices to insure safety to navigation by day and by
night. All of these devices shall be in complete accordance with Coast Guard regulations.

g. Road Crossings: A detailed plan of the pipeline route to be used by the Contractor shall be
submitted at the Pre-construction Conference and verified prior to laying of the pipeline. A
ramp over any discharge pipeline crossing any roadways at the project sites(s) shall be
provided. Additionally, adequate signs (caution and stop, if necessary), and flashing
warning lights, shall be provided by the contractor to ensure safety vehicles and their
occupants using the roadway. Under no circumstances shall any portion of the paved portion
of any roadway be disturbed. If the roadway is disturbed, the Contractor shall provide an
adequate base to allow traffic to pass over the pipeline, and repairs to the roadway after
completion of the project area, such that the roadway is restored to a condition equal to or
better than the condition prior to disturbance. In addition, prior to placement of the pipeline
across any roadway, the Contractor shall contact personnel at the appropriate municipality to
determine if the warning signs and lights are adequate for safety purposes.

9. TEMPORARY FENCES:

a. If land booster pumps are used, a temporary protective stock mesh wire fence shall be
installed by the contractor around the booster facility. This fence shall have either wood or
steel posts of adequate size installed to the acceptance of the contracting officer and/or his
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representative, and the wire mesh shall conform to federal specification rr-f221f & int. Am-
1, table ix, type ii, style 8, chicken fencing 6'-0" high, 4"x6" mesh, 14 1/2 gage wire, design
2672-6 or approved substitute. The fence shall be removed by the contractor at the
completion of the work or when directed by the contracting officer and/or his representative
and all material used shall remain the property of the contractor.

Beach access ramps and stairs to the work areas will be closed by the contractor by erection
of a wire mesh snow fence. These features will be identified during the on-site pre-
construction meeting between the Corps of Engineers, the contractor and local interests.

The ends of each work area shall be closed off during work in that area by erection of a sand
fence extending from Ocean Parkway seaward to the mean high water line.

NO SEPARATE PAYMENT SHALL BE MADE FOR THE TEMPORARY FENCING.
ALL COST ASSOCIATED WITH THE FENCES SHALL BE INCLUDED IN THE
CONTRACT UNIT PRICE FOR THE WORK.

10. PLACEMENT OF DREDGED MATERIAL

a.

C.

d.

The material to be dredged, exclusive of all floatable material, shall be placed as specified in
the contract drawings. The material shall be deposited evenly to form a comparatively
smooth and uniform beach surface in accordance with the contract drawings. In the event
that the amount of material placed is not sufficient to construct the required berm widths, the
Contracting Officer or his/her representative may adjust the required widths. If, the
placement area has been completed to the specifications prescribed in the contract drawings
and additional material remains in the dredging areas to reach the required depths as stated in
paragraph 11 “Dredging Areas”, removal and placement of additional material may be
directed by the Contracting Officer or his/her representative.

Dredge material shall be pumped directly from the dredging vessel to the beach placement
area. No bottom placement and rehandling will be allowed. Dredged discharge shall be
manipulated and controlled by the contractor in such a manner that a minimum of shaping by
mechanical equipment will be requested and a minimum amount of material will be lost.

All floatable material excavated, including, without limitation, wood and tires, shall be
disposed of at an existing approved upland disposal area. Should the Contractor encounter
floatable material, a copy of a letter granting the permission of appropriate authorities to use
an existing approved upland disposal area shall be submitted to the Contracting Officer
and/or his representative.

The Placement of dredged material shall be subject to the following conditions:

1. Any material that is deposited in areas not specified in the contract drawings will be
removed and deposited by the contractor at a location designated by the Contracting
Officer or his representative at no additional expense to the Government.

2. The material placed shall be free of debris.

3. Any discharge pipeline must be marked by sign, lights or other devices to insure safety to
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navigation by day and by night. All of these devices shall be in complete accordance with
Coast Guard regulations. The contractor shall provide a written discussion of pipeline
markings in the Accident Prevention Plan (801351 - Safety).

4. The discharge pipeline configuration shall be approved by the Contracting Officer or his
representative.

5. The Contractor shall be solely responsible for any damage caused by him to buildings,
pavement, curbs, signs, lawns, bulkheads, beach grass, or any other property adjacent to the
disposal areas, and shall be required to repair at his own expense any such damage caused
during the performance of work under this contract. Prior to the commencement of
operations and after completion thereof, a joint inspection by representatives of the
contractor, the Contracting Officer and local interests pertaining to the above will be made.

6. The area where filling operations are in progress shall be floodlighted during the hours of
darkness. Illumination shall be provided by using portable light equipment such as model
No.LDA 16 MTVE manufactured by ALLMAND BROS. INC. of HOLDREIRE, or
approved equal. A minimum of 3-foot candles of illumination shall be maintained in the
immediate vicinity of the pipe discharge.

7. The ROE for all placement areas specified in this contract will be granted by the City of
New York and/or other property owners, if applicable, prior to any construction work to
be initiated by the contractor.

8. Vehicles used in the dredging and placement operation shall be characterized as “low
ground pressure” (See 801355 — Environmental Protection) and operated on the fill in such a
manner so that they do not cause excessive gouging.

9. Vehicles used in the placement operation shall be operated in such a manner as to minimize
vibrations and other noise.

e. During all pumping operations, the Contractor shall provide personnel to maintain visual
control at the end of the discharge line. Radio contact shall also be provided by the
Contractor to enable such personnel to halt dredging in case of an emergency.

f. QUALITY CONTROL.: The Contractor shall establish and maintain quality control for material
placement to assure compliance with contract requirements, and maintain records of his quality
control for all construction operations, including but not limited to the following:

(@) Dredging, including suitability of dredged material and manipulation and control of
the dredge discharge.

(b) Placement of sand fill material, including continuity and order of placement;
distribution of material and measures used to control loss of material.

(c) Debris from the sand fill material shall be removed and disposed of as directed.

g. MONITORING PERSONNEL.: The monitoring personnel will supervise the contractor’s
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dredging and placement operations and the contractor’s compliance with the plans and specs.

h. The Contractor will have a "NOTICE TO MARINERS" published by the Coast Guard at least
15 days prior to start of work.

i. Every vessel engaged in the transportation of dredged material of any description shall have its
name or number and owner's name printed in letters and numbers, at least fourteen (14) inches
high, distinctly legible at all times, and no scow or boat, not so marked, shall be used to transport
or place any such material.

J. Reporting Requirements. The Contractor shall maintain a daily written record of all
disposal site operations. This requirement shall be made a part of the Contractor’s Quality
Control Plan and each record shall be included in the contractor’s Quality Control Report.

k. New York State Water Quality Certification. The Contractor shall comply with all requirements
identified in the NYSDEC Water Quality Certification (WQC) including all special conditions.
A copy of the WQC is included in 800900, Attachment D

I.  Pre-Construction Site Visit: Prior to actual construction of any placement site, the Contractor
and the Contracting Officer and/or his representatives shall visit the site(s) for the purpose of
delineating areas of avoidance (cultural resource and/or wetland concerns).

m. Protection of Structures and Adjacent Areas. The contractor shall be responsible for the
maintenance, repair and stability of all dikes, roads and structures, used by him under the
contract. The Contractor shall restore all dikes, roads, and areas he disturbs through his
operations to a satisfactory condition, as approved by the Contracting Officer or his
representative, at no additional cost to the Government.

n. Inspection of Structures and Adjacent Areas. The Contractor shall inspect all dikes, roads, waste
weirs, and adjacent areas utilized during this operation on a daily basis to assure their safety and
stability. The Contractor shall include these inspections in his daily quality control report. The
inspection shall include but not be limited to structures, equipment, safety, security, drainage
and seepage.

0. Removal of Structures. Structures (i.e., pipeline, etc.) installed by the Contractor for use in his
disposal operations shall be removed and the contractor shall repair and stabilize all areas
affected by the removal of these structures as approved by the Contracting Officer.

11. DREDGING AREAS:

The channel that is outlined in the Contract drawings by the coordinates (1, 1A, 1B, 2A, 3A,
4A, 5A, 6A) must be dredged to a uniform depth not less than 14 feet (+2 feet allowable
overdepth) below MLW.

The portion of the channel that contains Option A, Shoal #3 outlined in the Contract

drawings by the coordinates (6A, 7, 8, 1), may be dredged at the request of the government
to a uniform depth not less than 14 feet (+2 feet allowable overdepth) below MLW.
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The Contractor shall not dredge any quantity of material lying below the plane of the project
depth (+2 feet allowable overdepth). Material taken from beyond the limits of the
acceptance cross-sections plus allowable overdepth will be deducted from the total amount
dredged as excessive dredging for which payment will not be made.

12. OVERDEPTH AND SIDE SLOPES:

13.

a. Overdepth: To cover inaccuracies of the dredging process, material actually removed from

within the specified area to be dredged in East Rockaway Inlet, to a depth of not more than
two (2) feet immediately below the required dredging area (-14 feet MLW), will be
calculated and paid for at the contract price.

. Side and End Slopes: Material actually removed, within limits specified herein, to provide

for final side slopes not flatter than 1 vertical on 3 horizontal, but not in excess of the amount
originally lying above this limiting side slope will be calculated and paid for. Dredging in
original position or by dredging space below the pay slope plane at the bottom of the slope
for upslope material capable of falling into the cut will be acceptable.

Excessive Dredging: Material taken from beyond the limits of the acceptance cross-sections
plus allowable overdepth will be deducted from the total amount dredged as excessive
dredging for which payment will not be made. Nothing herein shall be construed to prevent
payment for removal of shoals performed in accordance with the applicable provisions of
800800 entitled “FINAL EXAMINATION AND ACCEPTANCE” OR “SHOALING.”

LIMIT OF DREDGING: The area to be dredged is the area of the channel within the

sections indicated on the drawings and specified in §00800-19, “FINAL EXAMINATION AND
ACCEPTANCE,” as defined by the dredging prism indicated in §01200-12, “OVERDEPTH AND
SIDE SLOPES” and “MEASUREMENT AND PAYMENT.”

14. REPORTING REQUIREMENTS: The Contractor shall prepare and maintain a Daily Report
of Operations form and Quality Control Report form and furnish signed copies thereof to the
Contracting Officer’s representative on a weekly basis, due each Monday morning during the
dredging operation. Copies of forms prescribed for recording the required information are attached
(see 800900 - List of Documents, Exhibits and Other Attachments). Further instructions on the
preparation and submittal of the reports will be furnished at the Preconstruction Conference.

15.

MEASUREMENT AND PAYMENT:

Mobilization and Demobilization (Bid Item Nos. 0001): See 801200-1.a),
“MOBILIZATION AND DEMOBILIZATION.”

Dredging: The total amount of material removed and paid for under the contract (Bid Item
Nos. 0002, and Bid Item Nos. 0003) will be measured by the cubic yard dredged.
Measurement of the number of cubic yards in place will be made by computing the volume
between the bottom surface shown by soundings of the last survey made before dredging and
the bottom surface shown by soundings of a survey made as soon as practicable after the
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entire work specified has been completed. The volume for measurement shall include the
material within the limits of the overdepth, side slopes described in 8§ 01200-12,
“OVERDEPTH AND SIDE SLOPES,” less any deductions that may be required for
misplaced material described in 801200-10, “PLACEMENT OF DREDGED MATERIAL”,
or over dredged as specified in § 01200-12, “Excessive Dredging”. No payment will be
made for material placed:

1. Which violates 800800, “Placement of Dredged Material”.
2. Beyond the point where the 1 on 20 slope line intersects the ocean.

3. Outside the areas designated in the contract drawings with the exception of the areas
approved by the Contracting Officer or Contracting Officer Representative.

The map and or drawings (800800.5, “CONTRACT DRAWINGS, MAPS, AND
SPECIFICATIONS”) accurately represent conditions existing in March-May 2004. The
soundings shown on the contract drawings were taken with a portable electronic depth
recorder with a transducer frequency of 200 kHz. New soundings will be taken generally two
weeks prior to dredging. Soundings after dredging will be made by an electronic depth
recorder with a transducer frequency of 200 kHz or may be made using a multi-beam
surveying system. After-dredging surveys will be completed generally within five days of
completion of a section or the project. Determination of quantities removed to determine in-
place quantities to be paid in the area specified, after having once made, will not be
reopened, except on evidence of collusion, fraud, or obvious error. Computations for
payment purposes will generally be made by the Corps of Engineers and utilizing the
Triangulated Irregular Network (TIN) method or Average End Area method.

. Shoaling in the areas to be dredged is not at a rapid rate from existing depths. The unit price
for dredging based on the above method of computation of the quantity for which payment is
to be made shall include the Contractor’s evaluation of shoaling, changes in the regimen of
the waterway, or changes caused by the Contractor’s operations that may occur during the
period between the survey before dredging and the survey for acceptance of the work.

Scows and Hopper Dredges: Where scows or hopper dredges are used in performance of
work and where the Contractor maintains load or measuring devices on such scows or
hopper dredges, copies of all recorded measurements made in connection with the work shall
be furnished to the Contracting Officer and/or his Representative. If as the work progresses
the Contractor determines that a significant difference exists between the recorded bin or
scow quantities and the survey quantities computed from the check surveys described in
801200-14.g below, he shall immediately notify the Contracting Officer and/or his
Representative of any such discrepancies. Such notification shall include a description of the
Contractor’s methods of measuring scow or bin quantities, certification of measuring
techniques, documentation of material sampling and methods used to convert bin or scow
measurements to in-place density.

It is emphasized that bin or scow measurements shall not be used as a basis for partial or
final payment.
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f. 14-day Partial payments will be based on approximate quantities determined by soundings
or sweepings taken behind the dredge by the Contractor. The contractor’s soundings are to
be used for partial payments only and will not form a basis for the acceptance of the work
(800800-38, “QUANTITY SURVEYS”).

g. The Contractor must inform the Government, in writing, within three calendar days of
completing a section as specified. Each section will be examined and accepted in accordance
with 800800-19, “FINAL EXAMINATION AND ACCEPTANCE” within a fair and
reasonable time. Once the Contracting Officer or his representative accepts a section, the
Contractor will be relieved of all responsibility for said section.

16. BUOY REMOVAL.: The Contractor shall notify the Coast Guard at least 15 days prior to the
date desired for having buoys removed or relocated which interfere with dredging operations.
Requests shall be made in writing to:

COMMANDER (OAN)

FIRST COAST GUARD DISTRICT
408 ATLANTIC AVENUE
BOSTON, MASS. 02110

or by telephoning (617) 223-8355 or by e-mail to Mr. John J. Mauro, jmauro@d1.uscg.mil.

END OF SECTION 01200
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MAINTENANCE DREDGING
East Rockaway Inlet Federal Navigation Channel
SECTION 01351

SAFETY

1. SAFETY:

The contractor shall comply with all applicable Federal, State, and Local safety and occupational
health laws and regulations. Applicable provisions of the Corps of Engineers manual entitled
Safety and Health Requirements Manual EM 385-1-1, dated 3 November 2003 will be applied to
all work under this contract. This paragraph applies to contracts and purchase orders that require
the Contractor to comply with EM 385-1-1 (e.g. contracts that include the Accident Prevention
clause at FAR 52.236-13 and/or other safety provisions). EM 385-1-1 and its changes are
available at http://www.hg.usace.army.mil (at the HQ homepage, select Safety and Occupational
Health and then select Changes to EM). The Contractor shall be responsible for complying with
the current edition and all changes posted on the web as set in this solicitation.

2. CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION:

Contractor shall conduct and document safety meetings among its personnel as required by EM
385-1-1 and as indicated herein. Monthly meetings shall be held among all supervisors, and
weekly meetings shall be conducted by supervisors or foreman for all workers. The agenda of the
meeting shall include specific safety items pertinent to work being performed. Documentation
shall include a summary of items discussed as well as other items required by the EM 385-1-1.
Documentation shall be submitted to the Government monthly.

3. ACCIDENT PREVENTION PROGRAM:

Four (4) copies of the contractor’s Accident Prevention Plan shall be submitted at the
Preconstruction Conference for review and acceptance by the COR. The Accident
Prevention Plan will be reviewed at the Safety Meeting, prior to the start of work. The accident
prevention program shall be prepared in the format outlined in Appendix A of EM 385-1-1,
"Minimum Basic Requirements for Accident Prevention Plan" (a portion of this Appendix is
provided as 800900K), as per Contract Clause 52.236-13 “Accident Prevention (Nov 1991).” No
work shall commence until the Accident Prevention Plan is accepted by the COR.

4. HAZARD ANALYSES:

Prior to beginning each major phase of work, an Activity Hazard Analysis shall be prepared by
the Contractor performing that work, and submitted for review and acceptance. The format shall
be in accordance with EM 385-1-1, figure 1-1. A major phase of work is defined as an operation
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involving a type of work presenting hazards not experienced in previous operations or where a
new contractor or work crew is to perform. (See Contractor Quality Control specification for
further guidance regarding coordination of "Activities” and "Principal Steps" indicated in the
Activity Hazard Analysis with Contractor Quality Control activities). The analysis shall define
the activities to be performed and identify the sequence of work, the specific hazards anticipated,
and the control measures to be implemented to eliminate or reduce each hazard to an acceptable
level. Work shall not proceed on that phase until the activity hazard analysis has been accepted
and a preparatory meeting has been conducted by the Contractor to discuss its contents with
everyone engaged in the activities, including the government on-site representative(s). The
activity hazard analyses shall be continuously reviewed and when appropriate modified to
address changing site conditions or operations, with the concurrence of the site safety
representative, the site superintendent, and the Contracting Officer. Activity hazard analyses
shall be attached to and become part of the accident prevention plan. It may also be developed
prior to each phase of work undertaken in the contract. (Sample copies of the ACTIVITY
HAZARD ANALYSIS form are provided at the end of this section).

4.1 Hazard analysis shall be used to identify and evaluate all substances, agents, or environments
that present hazards and recommend control measures. Engineering and administrative
controls shall be used to control hazards; in cases where engineering or administrative
controls are not feasible, personal protective equipment may be used.

4.2 Information contained in MSDS (Material Safety Data Sheets) shall be incorporated in the
hazard analysis for the activities in which hazardous or toxic materials will be used, or
generated (e.g. fiberglass, crystalline silica, metal dust or fume, etc.).

FIGURE %=1
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(a) Figure 01351-1. EM 385-1-1, figure 1-1.

5. ACCIDENT PREVENTION PLAN: In addition to those items contained in EM 385-1-1,
Appendix A, the following items will be included in the accident prevention plan:
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Hard Hat Area. A statement that the jobsite is classified a "hard hat" area from start to
finish.

Sanitation and Medical Requirements. Estimate the greatest number of employees,
supervisors, etc., to be working at peak construction period, including subcontractor
personnel. Include sanitation requirements and medical facilities identified for the job
site. Note: when a medical facility or physician is not accessible within five minutes of
an injury to a group of two or more employees for the treatment of injuries, at least two
or more employees on each shift shall be qualified to administer first aid and CPR.

Equipment Inspection. Describe the type of inspection program on cranes, trucks, and
other types of construction equipment the Contractor plans to implement. Include who
will be responsible for the inspection and how the Contractor will control equipment of
sub-contractors and equipment brought to the site by rental companies. Describe the
types of records to be kept. Indicate that copies of records of all equipment inspections
will be kept at the job site for review by the designated authority.

Crane & Derrick Operators.

1) Crane and derricks may only be operated by qualified operators, including floating
cranes and floating derricks.

2) Qualifications for all crane and derrick operators shall be in accordance with EM 385-
1-1, section 16.C.04 and shall include any certificates and/or dates of examination,
shall be specific to each operator, and shall be signed by the qualifying source. The
qualifying source may be an independent testing and qualifying company, a union, a
government agency, a state or city licensing agency, a qualified consultant, etc.

3) Proof of qualification of crane and derrick operators shall be provided to the
Contracting Officer Representative prior to the operator(s) starting work.

Contractor Diving Operations.

1) Diving contractors and/or subcontractors shall submit a Safe Practices Manual that
includes the requirements of EM 385-1-1, Section 30.A.11 (1) through (5) to the COR
and Command Dive Coordinator (CDC) for review and acceptance at the Safety
Meeting or at least fifteen (15) days prior to the commencement of dive operations.

2) A dive operations plan in accordance with EM 385-1-1, Section 30.A.13 a. (1)
through (11) shall be developed and implemented by the diving contractor for each
dive. The plan shall be submitted to the COR for review and acceptance prior to
commencing the dive. Written acceptance in the form of a memorandum or electronic
mail from the COR is required for diving operations to commence.

Lifting Operations Involving Single Point Mooring Buoys and Pipeline.

1) Operations involving the lifting and subsequent transfer of anchors to single point
mooring buoys (e.g. scots buoy, pump-out buoy, mono-buoy, etc.,) and setting,
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2)

3)

4)

5)

retrieving, and moving of pipeline shall require submittal of a critical lift plan. The
critical lift plan shall include or specify the following:

a. the crane or derrick operator, lift supervisor and rigger and their qualifications.

b. the exact size and weight of the load to be lifted and all crane or derrick rigging
components, including the anchor chain, sand loading of pipeline, which adds to the
weight.

c. the lift geometry and procedures including the crane position, height of the lift;
the load radius, and the boom length and angle for the entire range of the lift;

d. a rigging plan showing the lift points that describes rigging procedures and
hardware requirements;

e. adescription of the operating base (platform) condition and any potential list;
f. environmental conditions under which the lift operations are to be stopped; and,
g. coordination and communication requirements

The New York Safety Office Critical Lift Plan shall be completed by the contractor,
signed by an officer of the company, and submitted to the Contracting Officer's
Representative (COR) for acceptance prior to the lift. Critical Lifts: are defined as
non-routine crane lifts requiring detailed planning and additional or unusual safety
precautions. Critical lifts include lifts made when the load weight is 75% of the rated
capacity of the crane; lifts which require the load will be lifted, swung, or placed out
of the operator's view; lifts made with more than one crane; lifts involving non-
routine or technically difficult rigging arrangement; hoisting personnel with a crane
or derrick; or any lift which the lift operator believes should be considered critical.

Haul Road Plan: For every access and haul road, a plan shall be submitted to the
Contracting Officer's Representative (COR). The plan shall address the following:

equipment usage, traffic density, and hours of operation;

road layout and widths, horizontal and vertical curve data, and sight distances;
sign and signal person requirements, road markings, and traffic control devices;
drainage controls;

points of contact between vehicles and the public; and safety controls at these
points of contact; and

f.  maintenance requirements, including roadway hardness and smoothness and dust
control.

P00 o

Hanging anchors from single point mooring buoys shall not be permitted in any case
unless written certification by a registered Professional Engineer (P.E.) is provided to
the COR certifying that the design loading ability of the buoy topside, under-deck
structure, and deck cleats are engineered to safely handle such loads.

All buoy mechanical systems (e.g. windlasses) shall be maintained in working order
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throughout the duration of the contract.

6. PROJECT SITE SAFETY AND HEALTH OFFICER:

The contractor shall identify an individual directly employed by the contractor as Site Safety and
Health Officer (SSHO), responsible to the Contractor to implement and continually enforce the
Accident Prevention Plan. The SSHO shall be a safety professional certified by the Board of
Certified Safety Professionals (BCSP).

6.1. Qualifications: The name, qualifications (education summary and documentation (BCSP)),
and summary of work experience of the designated Site Safety Health Officer (SSHO) shall be
included in the Accident Prevention Plan. The SSHO shall have the following additional
qualifications:

a.

b.

A minimum of two (2) years experience in implementing safety and health programs at
dredging projects of comparable scope and complexity.
Documented experience in construction techniques and dredging operations.

c¢. Working knowledge of Federal and state occupational health and safety regulations.

d.

€.

Documentation of completion of a training course covering the basics of blasting operations
and safety.
Specific training in excavation safety, fall protection, and confined space.

f. CPR/First Aid certification (current)

g.

Familiarity with and ability to use and implement the Corps of Engineers Safety Manual
EM 385-1-1.

6.2. SSHO Responsibilities:

a.

(]

Be responsible for the development, implementation, oversight, and enforcement of the
Accident Prevention Plan.

. Sign and date the Accident Prevention Plan prior to submittal.
. Conduct initial safety indoctrination training.
. Be assigned to the project on a full time basis for the duration of the project. The SSHO

shall have no other duties other than Safety and Health related duties. If operations are
performed during more than one. work shift, a SSHO shall be present for at least one shift
per day. A Safety Professional shall be present for the remaining shift(s) and shall be under
the direct supervision of the SSHO. The Safety Professional shall meet the same
qualifications as the SSHO, except that BCSP certification is not necessary.

. Have authority to ensure site compliance with specified safety and health requirements,

Federal, State and OSHA regulations, EM385-1-1, and all aspects of the Accident
Prevention Plan including but not limited to, activity hazard analysis, use of personal
protective equipment, site control, standard operating procedures to minimize hazards, safe
use of engineering controls, emergency response plans and drills, confined space entry
procedures, spill containment program, fire safety, and preparation of records by
performing a daily safety and health inspection and documenting results in a daily safety
inspection log, including weekly documentation of inspection of all fuel and hydraulic lines
aboard the dredge.

Have authority to stop work if unacceptable health and safety conditions exist, and take
necessary action to re-establish and maintain safe working conditions.

01351-5



g. Consult with and coordinate any modifications to the Accident Prevention Plan with the
Site Superintendent, Project Manager, and the Contracting Officer.

h. Serve as a member of the contractor's quality control staff on matters relating to safety and
health.

i. Conduct accident investigations and prepare accident reports.

J. Review results of daily quality control inspections and document safety and health findings
into a daily safety inspection log.

K. In coordination with site management, recommend corrective actions for identified
deficiencies and oversee the corrective actions.

7. SITE INSPECTIONS: The site safety officer shall perform daily inspections of the job sites
and the work in progress to ensure compliance with EM 385-1-1 and to determine the
effectiveness of the accident prevention plan. Daily inspection logs shall be used to document
inspections noting safety and health deficiencies, deficiencies in the effectiveness of the accident
prevention plan, and corrective actions including timetable and responsibilities. The daily
inspection logs will be attached to and submitted with the Daily Quality Control Reports or may
be incorporated in the daily CQC report. Each entry shall include date, work area checked,
employees present in work area, protective equipment and work equipment in use, special safety
and health issues and notes, and signature of the preparer.

8. ACCIDENT REPORTS:

The contractor shall immediately report all accidents by telephone to the COR.

a. The Contractor will provide an initial written report of the accident to the COR within 24
hours. The Contractor shall complete and submit ENG Form 3394 for all accidents
involving lost work time, medical treatment, and/or property damage in excess of
$2,000.00 within 48 hours of the accident. The report shall accurately represent the
circumstances of the accident, cause of the accident, extent of medical treatment, extent
of injuries and steps to prevent occurrence of similar accidents. The hazard analysis
covering the work activity being undertaken during the accident shall be attached to the
report.

b. Daily records of all first aid treatment not otherwise reported shall be maintained at the
job site and furnished to the designated authority upon request. Records shall also be
maintained of all exposure and accident experience incidental to the work (OSHA Form
200 or equivalent as prescribed by 29 CFR 1904).

c. The Contractor will maintain and provide the designated authority access to the project's
Workers Compensation Claims Report that details the compensable accidents
experienced on the project by the Contractor and Subcontractor.

9. MONTHLY EXPOSURE REPORTS:

The Contractor shall submit to the COR no later than the first day of each month, a compilation
of man-hours worked each month by the prime contractor and each subcontractor. In addition,
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the contractor shall report the number of accidents, severity, class of accidents, and lost time
work days for each month.

10. CLEAN-UP:

The Contractor's Accident Prevention Plan shall identify the individual's responsible for cleanup
and shall establish a housekeeping procedures and schedules. If the COR determines that cleanup
is not being performed satisfactorily, the Contractor shall establish a work crew to perform the
continuous cleanup required by the contract clause titled: CLEANING UP. The individual(s)
appointed to the work crew to perform continuous cleanup shall not perform any other duties
under this contract, unless approved by the COR. The number of individuals appointed to the
cleanup work crew shall be increased as required in order to render adequate cleanup.

11. SUPPLEMENTAL TO SAFETY MANUAL.:

To supplement and emphasize the requirements of EM 385-1-1, the following is provided and
shall be met as applicable.

a. Electrical Work: Electrical work shall not be performed on or near energized lines or
equipment unless specified in the plans and specifications and approved by the COR.

1) Upon request by the Contractor, arrangements will be made for de-energizing lines
and equipment so that work may be performed. All outages shall be requested
through the COR a minimum of 14 days, unless otherwise specified, prior to the
beginning of the specified outages. Dates and duration will be specified.

2) Upon approval of the COR, the following work may be performed with the lines
energized using certified hot line equipment on lines above 600 volts, when the
following conditions have been met.

a. Work below the conductors no closer than the clearance required in EM 385-1-1
from the energized conductors.

b. Setting and connection of new pre-trimmed poles in energized lines, which do not
replace an existing pole.

c. Setting and removing transformers or other equipment on poles.

d. Installation or removal of hot line connectors, jumpers, dead-end insulators for
temporary isolation, etc., which are accomplished with hot line equipment from
an insulated bucket truck.

3) The Contractor shall submit a plan, in writing, describing his/her method of operation
and the equipment to be used on energized lines. Proper certification from an
approved source of the safe condition of all tools and equipment will be provided
with the plan. The work will be planned and scheduled so that proper supervision is
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maintained. Emergency procedures for disconnecting power in the event of an
accident will be outlined in the plan. The Contractor will review his/her plan with the
COR prior to being granted permission to perform the work.

4) No work on lines greater than 600 volts will be performed from the pole or without
the use of an insulated bucket truck.

5) No work will be done on overbuilt lines while underbuilt lines are energized, except
for temporary isolation and switching.

Electrical Tools: Hand held electrical tools shall be used only on circuits protected by
ground fault circuit interrupters for protection of personnel.

Electrical Cords: All general use extension cords shall be hard usage or extra hard
usage as specified in Table 11-1 of EM 385-1-1.

. Temporary Electrical Systems: Temporary electrical distribution systems and devices
shall be checked and found acceptable for polarity, ground continuity, and ground
resistance before initial use and after modification. GFI outlets shall be installed and
tested with a GFI circuit tester (tripping device) prior to use. Portable and vehicle
mounted generators shall be inspected for compliance with EM 385-1-1 and NFPA 70.

Rollover Protective Structures (ROPS): Seat belts and ROPS shall be installed on all
construction equipment as required by paragraph 16.B.12 of EM 385-1-1. The operating
authority will furnish proof from the manufacturer or licensed engineer that ROPS meets
the applicable SAE standards cited in EM 385-1-1, pg. 257.

Elevating Work Platforms: All elevating work platforms shall be designed, constructed,
maintained, used, and operated in accordance with ANSI A92.3, ANSI A92.6, ANSI
A92.5 and EM 385-1-1, Sections 22.J and 16.A. Only personnel trained in the use of
elevating work platforms shall be authorized to use them. A list will be maintained by
the contractor of all authorized users at the job site. The list will be updated as necessary
and available for review on site by the designated authority. Personal safety belts must
be worn.

Fall Protection: Fall protection in the form of standard guardrails, nets, or personal fall
arrest systems will be provided for all work conducted over 6 feet in height The
contractor will submit his/her proposed method of fall protection to the COR as part of
the Job Hazard Analysis for acceptance. If the contractor deems that conventional fall
protection as described above is not feasible for a particular job, or phase of a job, the
Contractor will state in writing the reasons that conventional fall protection cannot be
used and provide alternative safety measures for review and acceptance by the COR.

Excavations: All open excavations made in the earth's surface four (4) foot or greater
will be under the supervision of a competent person trained in, and knowledgeable about,
soils analysis, the use of protective systems, and the requirements of OSHA 29 CFR
1926, Subpart P and EM 385-1-1, Section 25. The competent person shall be designated
in writing by the Contractor and a resume of their training and experience submitted to

01351-8



the COR for acceptance.

1) Excavations hazards and methods for their control will be specified in the job hazard
analyses.

2) Sloping and benching: The design of sloping and benching shall be selected from and
in accordance with written tabulated data, such as charts and tables. At least one copy
of the tabulated data will be maintained at the job site.

Support Systems: shall be in accordance with one of the systems outlined in 1 through 3
below:

1) Designs drawn from manufacturer's specifications shall be in accordance with all
specifications, limitations, and recommendations issued or made by the manufacturer.
A copy of the manufacture's specifications, recommendations, and limitations will be
in written form and maintained at the job site.

2) For designs selected from and in accordance with tabulated data (such as tables and
charts), at least one copy of the design shall be maintained at the job site during
excavation.

3) For systems designed by a registered Professional Engineer. At least one copy of the
design shall be maintained at the job site during excavation.

Excavations greater than 20 feet deep: sloping and benching or support systems shall
be designed by a registered Professional Engineer. Designs shall be in writing and at least
one copy of the plans and specifications shall be maintained at the job site during
excavation. The contractor will ensure that the registered Professional Engineer is
working within a discipline applicable to the excavation work; i.e. it would be
inappropriate for an electrical engineer to approve shoring designed for an excavation.

Confined Space: The Contractor shall develop detailed written standard operating
procedures for confined spaces in accordance with 29 CFR 1910.146 and EM 385-1-1,
and as further described in this paragraph:

1. The contractor shall supply certificate of calibration for all testing and monitoring
equipment. The certificate of calibration shall include: type of equipment, model
number, date of calibration, firm conducting calibration, and signature of individual
certifying calibration.

2. The procedures shall include methods of inspection of personal protective equipment
prior to use.

3. The procedures shall include work practices and other engineering controls to reduce
airborne hazards and other potential hazards (i.e. engulfment, hazardous energy,
etc.) to a minimum.

Control of Hazardous Energy: Before any servicing or maintenance on a system where
the unexpected energizing, start-up, or release of kinetic or stored could occur and cause
injury or damage, the system shall be isolated in accordance with EM 385-1-1, Section 12
"Control of Hazardous Energy (Lockout/tagout)".
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m. Hazardous Energy Control Plan: Contractor's planning the use of hazardous energy
control procedures shall submit their hazardous energy control plan to the Contracting
Officer Representative (COR) for acceptance. Implementation of hazardous energy
control procedures shall not be initiated until the hazardous energy control plan has been
accepted

n. Language: For each group that has employees that do not speak English, the Contractor
will provide a bilingual foreman that is fluent in the language of the workers. The
contractor will implement the requirements of EM 385-1-1, 01.B through these foremen.

12. COORDINATION WITH OTHER SPECIFICATION SECTIONS: The requirements of
this section are meant to supplement requirements of other sections. In cases of discrepancies the
most stringent requirements shall apply. Other safety-related requirements can be found in the
following specification section:

a. Specification Section 00800, Special Contract Requirements

13. MEASUREMENT AND PAYMENT:

No separate payment will be made for the work covered under this section, and such work will
be considered as a subsidiary obligation of the contractor.

14. CONTRACTOR PERFORMANCE APPRAISAL:

The occurrence of accidents and near misses due to negligence are strong indications that there
has been insufficient emphasis on effective implementation and/or commitment to the accident
prevention program. Should it become obvious that proper emphasis is not being given to safety,
an interim unsatisfactory performance appraisal rating will be issued. If safety continues to be
unsatisfactory or marginal, the unsatisfactory rating will become final. The contractor should be
aware that this appraisal will be stored in a national computer database which can be accessed by
a multitude of agencies or municipalities desiring information on prospective contractors. An
unsatisfactory rating in this database may affect the contractor's ability to obtain future
Government work.

END OF SECTION 01351

01351-10



SECTION 01355

ENVIRONMENTAL PROTECTION

TABLE OF CONTENTS

PARAGRAPH TITLE PAGE

1. SCOPE ooooooeeeoeeeeeeeeeooveeeeeeeeeee oo e e eeeeseeeeeeeeeseeeess s eeeeeeeseeeeeeeeeeeeeeeeees oo eee e
2. QUALITY CONTROL ...ooovooeeeeeeeeeeeeeeseooooosesseeeeeessseesesssssesossssssseeeesssssssssssseseossssssseseeses s
3. PERMITS OBTAINED BY CORPS OF ENGINEERS ...........oovovoreereeessesssssseesoomsesseeeessssssssssssnenonsnsseee
4. SUBMITTALS ....cooooooceoovosveeeeeeeeseessssssssssseossssssseseees s sssssssssssssssssssseesss s ssssssssssssseeees s
5. SUBCONTRACTORS........oooveeeeereeesseessssssoesssssssseeeesssssssssssssssessssssssssseesssssssssssssssossssssseseeeessesssssssssssssone
6. NOTIFICATION......ooovveeeeeesseeeeseseeesossssseseeeesssesssssssssssessssssssseeesss s esssssssssssees s
7. PROTECTION OF ENVIRONMENTAL RESOURCES.............ooveeeeersssssssssssnsssssssssseeesssssssssssssssssssone
8. POST CONSTRUCTION CLEAN UP. ...oovooooooresseeseescissssosseseeessssssssssssssssssssssseeesssssssssssssssssssssssoee
9. RESTORATION OF LANDSCAPE DAMAGE........ooooooceccccvveeesssssscssseesssssssssssessssssssssseeessssssssseees
10.  MAINTENANCE OF POLLUTION CONTROL FACILITIES w.......oovooroseecooveeesssssssseeesssssssseessesne
11.  TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL ....ooooccccccvreerrsssrorrreeersee
12, PAYMENT oo es e

01355-i



SECTION 01355

ENVIRONMENTAL PROTECTION

1. SCOPE

This section covers prevention of environmental pollution and damage as the result of
construction operations under this contract and for those measures set forth in other
technical provisions of these specifications. For the purpose of this specification,
environmental pollution and damage is defined as the presence of chemical, physical, or
biological elements or agents which adversely affect human health or welfare;
unfavorably alter ecological balances of importance to human life; affect other species of
importance to man; or degrade the utility of the environment for aesthetic, cultural and/or
historical purposes. The control of environmental pollution and damage requires
consideration of air, water, and land, and includes management of visual aesthetic, noise,
solid waste, radiant energy and radioactive materials, as well as other pollutants.

2. QUALITY CONTROL

The Contractor shall establish and maintain quality control for environmental protection
of all items set forth therein. The Contractor shall record on daily reports any problems in
complying with laws, regulations and ordinances and corrective action taken and submit
these reports as part of the daily reports required in Section 01200.

3. PERMITS OBTAINED BY THE CORPS OF ENGINEERS

The Contractor shall comply with all requirements under the terms and conditions set out
in the Water Quality Certificates in Section 00900, Attachment D.

4. SUBMITTALS

The Contractor shall submit an environmental protection plan in accordance with
provisions as herein specified.

4.1 Environmental Protection Plan

a. Prior to commencement of the work, the Contractor shall submit to the Contracting
Officer for approval his proposed environmental protection plan. This shall be
followed by a meeting with representatives of the Contracting Officer to develop
mutual understandings relative to compliance with this provision and administration
of the environmental protection program. Approval of the Contractor's plan for
environmental protection will not relieve the Contractor of his responsibility for
adequate and continuing control of pollutants.
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b.

Hopper Dredge Basket or Screens

Drawings showing the design and method of fabrication of the basket or screen used for
hopper dredging shall be submitted for approval prior to the commencement of dredging

activities
c.  Environmental Protection Plan shall include but not limited to the following:
(1) A list of Federal, State and local laws, regulations, and permits concerning

(2)

©)

(4)
()

(6)
(7)

(8)
(9)

environmental protection, pollution control and abatement that are applicable to the
Contractor's proposed operations and the requirements imposed by those laws,
regulations and permits.

Methods for protection of features to be preserved within authorized work areas.
The Contractor shall prepare a listing of methods to protect resources needing
protection, i.e., trees, shrubs, vines, grasses and ground cover, landscape features,
air and water quality, fish and wildlife, soil, historical, archaeological and cultural
resources.

Procedures to be implemented to provide the required environmental protection and
to comply with the applicable laws and regulations. The Contractor shall set out the
procedures to be followed to correct pollution of the environment due to accident,
natural causes or failure to follow the procedures set out in accordance with the
environmental protection plan.

Permit or license for, and the location of, the solid waste disposal area.

Drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas, structures,
sanitary facilities, and stockpiles of excess or spoil materials.

Environmental monitoring plans for the job site, including land, water, air, and
noise monitoring.

Traffic control plan.

Methods of protecting surface and ground water during construction activities.
Work area plan showing the proposed activity in each portion of the area and
identifying the areas of limited use or nonuse. Plan should include measures for
marking the limits of use areas.

(10) Plan of borrow area.

4.2 Implementation

After receipt of Notice to Proceed, the Contractor shall, within five (5) days, submit in
writing the above Environmental Protection Plan and meet with representatives of the
Contracting Officer to develop mutual understandings relative to compliance with this
provision and administration of the environmental protection program. Approval of the
Contractor's plan will not relieve the Contractor of his responsibility for adequate and
continuing control of pollutants and other environmental protection measures.
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5. SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the responsibility of
the Contractor.

6. NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any observed
noncompliance with the aforementioned Federal, State or local laws or regulations,
permits and other elements of the Contractor's environmental protection plan. The
Contractor shall, after receipt of such notice, inform the Contracting Officer of proposed
corrective action and take such action as may be approved. If the Contractor fails to
comply promptly, the Contracting Officer may issue an order stopping all or part of the
work until satisfactory corrective action has been taken. No time extensions shall be
granted or costs or damages allowed to the Contractor for any such suspension.

7. PROTECTION OF ENVIRONMENTAL RESOURCES
7.1 General

The Contractor shall at all times perform all work and take such steps required to
minimize interference with or disturbance to fish and wildlife. The Contractor will not be
permitted to alter water flows or otherwise disturb native habitat adjacent to the work
area that in the opinion of the Contracting Officer, are critical to fish and wildlife. The
Contractor shall anticipate orders to stop work at the discretion of the Contracting Officer
if any fish or wildlife are endangered by construction activities. The environmental
resources within the project boundaries and those affected outside the limits of permanent
work under this contract shall be protected during the entire period of this contract. The
Contractor shall confine his activities to areas defined by the drawings and specifications.
Environmental protection shall be as stated in the following subparagraphs.

7.2 Protection of Endagered and Threatened Species

7.2.1 Piping plover, Least and Roseate Terns (NO WORK WILL BE PERFORMED
DURING THE ENVIRONMENTAL WINDOW OF APRIL 1 TO SEPTEMBER
15).

7.2.2 Seabeach Amaranth

During each construction cycle, the Contractor will provide a qualified biologist(s) or
botanist(s) to survey the work sites for the Federally threatened plant species, seabeach
amaranth on a weekly basis from September 15 through October 31 to determine the
presence of any plants. The Contractor shall take all reasonable precautions to ensure
that his work is not conducted in a manner harmful to the seabeach amaranth. The
Contractor’s personnel shall be aware of the presence of such species and be sufficiently
familiar with them so as to minimize contact with them during normal construction hours.
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If no such sites are identified then no further action will be required. However, all such
sites that are identified will be fenced off by the Contractor within 24 hours of
notification. The fencing shall remain in place through the end of construction. The
fence will consist of snow fencing at a height of three feet around a 10 foot diameter.
The biologist or botanist will determine the adequacy of fencing so erected, and
determine the need for additional protection. The zone within the fencing shall be OFF
LIMITS to all personnel at all times. In the event, that the plants cannot be avoided due
to their spatial distribution and/or abundance, the Contracting Officer will contact the
USFWS and New York Department of Environmental Conservation (NYDEC) to obtain
the necessary permits to allow for plant transplantation to nearby suitable habitat (within
the action area if possible) and seed collection (which would later be rebroadcasted).

7.3 Protection of Land Resources

Prior to the beginning of any construction, the Contractor shall identify all land resources
to be preserved within the Contractor's work area. The Contractor shall not remove, cut,
deface, injure, or destroy land resources including trees, shrubs, vines, grasses, top soil,
and land forms without special permission from the Contracting Officer. No ropes,
cables, or guys shall be fastened to or attached to any trees for anchorage unless
specifically authorized. Where such special emergency use is permitted, the Contractor
shall provide effective protection for land and vegetation resources at all times as defined
in the following subparagraphs.

7.4 Work Area Limits

Prior to any construction the Contractor shall mark the areas that are required to
accomplish all work to be performed under this contract. Isolated areas within the
general work area that are to be saved and protected shall also be marked or fenced.
Monuments and markers shall be protected before construction operations commence.
Where construction operations are to be conducted during darkness, the markers shall be
visible. The Contractor shall convey to his personnel the purpose of marking and
protecting all necessary objects. Jobsite fencing shall be provided around work areas.

7.4.1 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features shall be clearly
identified by marking, fencing, or wrapping with boards, or any other approved
techniques.

7.4.2 Reduction of Exposure of Unprotected Erodible Soils.

Earthwork brought to final grade shall be finished as indicated and specified. Side slopes
and back slopes shall be protected as soon as practicable upon completion of rough

grading. All earthwork shall be planned and conducted to minimize the duration of
exposure of unprotected soils.
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7.4.3 Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion and control
sedimentation, including but not limited to:

Retardation and control of runoff; Runoff from the construction site shall be controlled
by construction of diversion ditches, benches, and/or berms to retard and divert runoff to
protected drainage courses, and any measures required by area-wide plans approved
under paragraph 208 of the Clean Water Act.

7.4.4 Erosion and Sediment Control Devices

The contractor shall construct or install all temporary and permanent erosion and
sediment control features as indicated on the drawings. Temporary erosion and sediment
control measures such as berms, dikes, drains, sedimentation basins, grassing and
mulching shall be maintained until permanent drainage and erosion control facilities are
completed and operative.

7.4.5 Temporary Excavations and Embankments

Temporary excavations and embankments for plant or work areas shall be controlled to
protect adjacent areas from despoilment.

7.4.6 Disposal of Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers that are emptied on
a regular schedule. All handling and disposal shall be conducted to prevent
contamination.

7.4.7 Disposal of Chemical Waste

Chemical waste shall be stored in corrosion resistant containers, removed from the work
area and disposed of in accordance with Federal, State and local regulations.

7.4.8 Disposal of Discarded Materials

Discarded materials other than those that can be included in the solid waste category will
be handled as directed by the Contracting Officer.

7.5 Preservation and Recovery of Archaeological Resources
If, during construction activities, the Contractor observes unusual items that might have
historical, archaeological or cultural value, such observations shall be reported as soon as

practical to the Contracting Officer. No work will be conducted in the vicinity of the
discovery until authorized by the Contracting Officer.
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7.6 Protection of Water Resources

The Contractor shall keep construction activities under surveillance, management and
control to avoid pollution of surface and ground waters. Special management techniques
as set out below shall be implemented to control water pollution by the listed construction
activities, which are included in this contract.

7.6.1 Monitoring of Water Areas Affected by Construction Activities

Monitoring of water areas affected by construction activities shall be the responsibility of
the Contractor. All water areas affected by construction activities shall be monitored by
the Contractor.

7.7 Protection of Fish and Wildlife Resources

The Contractor shall keep construction activities under surveillance, management and
control to minimize interference with, disturbance to and damage of fish and wildlife.
Species that require specific attention along with measures for their protection will be
listed by the Contractor prior to beginning of construction operations.

7.8 Protection of Air Resources

The Contractor shall keep construction activities under surveillance, management and
control to minimize pollution of air resources. All activities, equipment, processes, and
work operated or performed by the Contractor in accomplishing the specified
construction shall be in strict accordance with the State of New York rules or regulations
and all Federal emission and performance laws and standards. Ambient air quality
standards set by the Environmental Protection Agency shall be maintained for these
construction operations and activities specified in this section. Special management
techniques as set out below shall be implemented to control air pollution by the
construction activities, which are included in the contract.

7.8.1 Particulates

Dust particles from all construction activities, processing and preparation of materials
shall be controlled at all times, including weekends, holidays and hours when work is not
in progress.

7.8.1.1 Particulates Control

The Contractor shall maintain all excavations, stockpiles, haul roads, permanent and
temporary access roads, plant sites, spoil areas, borrow areas, and all other work areas
within or outside the project boundaries free from particulates which would cause the air
pollution standards mentioned in paragraph 7.7 above to be exceeded or which would
cause a hazard or a nuisance. Sprinkling, chemical treatment of an approved type, light
bituminous treatment, baghouse, scrubbers, electrostatic precipitators or other methods
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will be permitted to control particulates in the work area. Sprinkling, to be efficient, must
be repeated at such intervals as to keep the disturbed area damp at all times. The
Contractor must have sufficient competent equipment available to accomplish this task.
Particulates control shall be performed as the work proceeds and whenever a particulates
nuisance or hazard occurs.

7.8.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to
Federal and State allowable limits at all times.

7.8.3 Odors

Odors shall be controlled at all times for all construction activities, processing and
preparation of materials.

7.8.4 Monitoring of Air Quality

Monitoring of air quality shall be the responsibility of the Contractor. All air areas
affected by the construction activities shall be monitored by the Contractor.

7.9 Protection of Sound Intrusions

The Contractor shall keep construction activities under surveillance and control to
minimize damage to the environment by noise. The Contractor shall use methods and
devices to control noise emitted by equipment to sound levels as given in the following
table:

PERMISSIBLE NON-DOD NOISE EXPOSURES

Duration per day, hours Sound level dB(A)
slow response

8 90

6 92

4 95

3 97

2 100
11/2 102

1 105
12 110
1/4 115

When the daily noise exposure is composed of two or more periods of noise exposure of
different levels, their combined effects should be considered rather than the individual
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effect of each. Exposure to different levels for various periods of time shall be computed
according to the following formula:

Fe=T1/L1+ ... + Tn/Ln  where;
Fe = Equivalent noise exposure factor

T() = The period of noise exposure at any contest level (in hours) L() = The duration of
the noise exposure at the constant level from Table |

If Fe exceeds one (1), hearing protection is required.
8. POST CONSTRUCTION CLEAN UP
The Contractor shall clean up areas used for construction.
9. RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed during
construction operations inside or outside the limits of the approved work areas. Beach
grass and other natural resources inside the work area will have to be replaced if
disturbed. Such restoration shall be in accordance with the plan submitted for the
Contracting Officer's approval. This work will be accomplished at the Contractor's
expense.

10. MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable pollution control
devices for the duration of the contract or for that length of time construction activities
create the particular pollutant.

11. TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental protection. The
training shall include methods of detecting and avoiding pollution, familiarization with
pollution standards, both statuary and contractual, and installation and care of facilities
(vegetative covers, and instruments required for monitoring purposes) to ensure adequate
and continuous environmental pollution control.

12. PAYMENT
No separate payment or direct payment will be made for the cost of the work covered

under this section, and such work will be considered as a subsidiary obligation of the
Contractor.
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END OF SECTION 01355
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SECTION 01451
INSPECTION AND ACCEPTANCE

CONTRACTOR QUALITY CONTROL

1. GENERAL. The contractor is responsible for quality control and shall establish and maintain an
effective quality control (QC) system in compliance with contract clause: “INSPECTION OF
CONSTRUCTION” (FAR 52.246-12). The quality control system shall consist of plans, procedures,
and organization necessary to produce an end product, which complies with the contract
requirements. The program shall cover all construction operations, both onsite and off site, and shall
be keyed to the proposed construction sequence. For purposes of this section the term “construction”
shall include all items of work, activities, materials and equipment as indicated in the contract
documents. Other sections of the contract documents may also require separate, specially qualified
individuals in such areas as chemical data acquisition, sampling and analysis, medical monitoring,
industrial hygiene, safety officer, etc. The CQC organization will coordinate the activities of these
individuals. The burden of contract compliance is placed on the Contractor and not assumed by the
Government. The project superintendent will be held responsible for the quality of work on the job
and is subject to removal by the Contracting Officer for non-compliance with quality requirements
specified in the contract. The project superintendent in this context shall mean the individual with
the responsibility for the overall management of the project including quality and production. The
Contractor’s QC program will not be accepted without question and the right to inspect or verify at
any time is reserved by the Government.

2. PRECONSTRUCTION CONFERENCE. As soon as practicable, before the start of dredging,
the Contractor shall meet with the Contracting Officer or the Contracting Officer Representative to
discuss its QC program as well as other administrative matters for the contract work. During the
meeting, a mutual understanding of the program details shall be developed, including the forms for
recording the QC operations, inspections, testing (if required), administration of the program, and
the interrelationship of the Contractor and Government control and surveillance. Minutes of the
meeting shall be prepared, signed by both the Contractor and the Contracting Officer or Contracting
Officer’s Representative and shall become part of the contract file.

3. SUBMITTALS

a. Quality Control Plan. Prior to the start of dredging, the Contractor shall furnish his QC
plan to the Contracting Officer or Contracting Officer's Representative for acceptance.
Contract operations will be permitted to begin only after acceptance of the QC plan.
The QC plan the Contractor proposes to implement shall include, as a minimum, the
following to cover all construction operations, both onsite and off site, including work by
subcontractors, fabricator, suppliers, and purchasing agents:
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1) Adescription of the quality control management organization, including a chart showing
lines of authority and acknowledgment that the CQC staff shall implement the three
phase control system for all aspects of the work specified.

2) The name, classifications, qualifications (in resume format), duties, responsibilities and
authorities of each person assigned a CQC function.

3) A copy of the letter to the CQC System Manager signed by an authorized official of the
firm, which describes the responsibilities and delegates sufficient authorities to
adequately perform the functions of the CQC System Manager, including authority to
stop work which is not in compliance with the contract.

4) Procedures for testing placement area effluent (if required), and any other required
samples.

5) QC activities to be performed, including those of subcontractors if used to accomplish
the work.

6) Compliance inspections recorded on the Construction Quality Control Report and the
Dredging Report, samples of which are attached.

7) After acceptance of the QC plan, the Contractor shall notify the Contracting Officer or
Contracting Officer’s Representative in writing of any proposed change to his QC
program. At any time it is determined that the QC program is not providing dredging
operations which conform to contract requirements, actions shall be taken by the
Contractor to correct the deficient management.

Other Submittals. Procedures for purchasing materials and equipment, subcontracting, and
processing reports, samples and other submittals shall be developed. The procedures shall
include the establishment of responsibilities to assure at each level adequate review and
approval, timely delivery including verification procedures, and proper storage.

Quality Assurance. Action shall be taken to ensure that only materials and equipment that
comply with contract requirements are purchased and delivered to the job site, unless
specific deviations are approved. All proposed deviations from contract requirements shall
be submitted in writing to the Contracting Officer or Contracting Officer’s Representative
for approval.

Selection and Control. The Contractor shall review the contract requirements and determine
those submittals needed to assure compliance. Within five days after receipt of the notice to
proceed, unless otherwise directed, the Contractor shall submit to the Contracting Officer or
Contracting Officer’s Representative for review and approval, in duplicate, a submittal
control document (ENG Form 4288) listing and scheduling all submittal items required by
the contract. ENG Form 4288 (see Section 00900) will be furnished to the Contractor. The
contractor shall review and revise the submittal control document at each progress schedule
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update and shall furnish any revised documents to the Contracting Officer or Contracting
Officer's Representative.

e. Government Approved Submittals. When submittals are required to be approved by the
Contracting Officer or Contracting Officer’s Representative, adequate time shall be allowed
for review and approval. Approval action by the Government will not relieve the Contractor
of his responsibility for compliance with the contract.

4. QUALITY CONTROL (QC) PROGRAM. The Contractor’s QC program shall include the
following three phases of control and management for each definable feature of the work. The
Contractor’s QC Manager shall notify the contracting officer or contracting officer’s representative
at least 24 hours in advance of any activities to be accomplished under the first two phases of this
program.

a. Preparatory. This control phase shall be performed before beginning work on each
definable feature of work. It shall include a review of contract requirements to assure
compliance.

b. Initial. This phase of control shall be accomplished at the time of arrival to the placement
area or of dredging personnel on site to accomplish a definable feature of work, and shall be
repeated at any time when new workers or crews arrive for assignment to the project. The
contractor’s QC program shall be as such to permit the transfer of information of quality
requirements specified in this contract to each worker so that the specified quality of work
will be provided and consistent production of high quality of work will be encouraged. It is
during this phase that control testing shall be undertaken and verified.

c. Follow-up. The follow-up phase shall be performed continuously to verify that control
procedures are providing an end product, which complies with contract requirements.

5. COMPLETION. At the completion of the work, the Contractor’s QC manager shall conduct a
joint completion review with the Contracting Officer or Contracting Officer’s Representative.
During this review, the work shall be examined, quality control shall be reviewed, and a list
prepared for work items not conforming to the plans and specifications. This list shall be included in
the submittal control document with an estimated date for correction of each deficiency. The
Contractor shall assure that deficiencies have been corrected prior to the scheduled completion dates.
Payment will be withheld for defective or deficient features until they are satisfactorily corrected
except as otherwise specified in the contract clause: “INSPECTION OF CONSTRUCTION.”

6. QUALITY CONTROL (QC) DOCUMENTATION. The Contractor shall maintain current
records on approved forms, samples of which are attached (Section 00900-C, -G, -1, and -K), of
quality control operations, activities, and any required tests. These records shall include factual
evidence that the required activities have been performed, and shall include both conforming and
defective or deficient features. The records shall also include a statement that materials and
equipment used in the work comply with the contract except for approved deviations. Legible copies
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of these records shall be furnished to the Contracting Officer or Contracting Officer’s Representative
on a weekly basis.

7. MEASUREMENT AND PAYMENT. No separate payment will be made for any work under
this section and all costs in connection therewith shall be included in the cost for all the bid items.

END OF SECTION 01451
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